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THIS DEED is made on                                                                 2025 between: 

(1) THE MAYOR AND BURGESSES OF THE LONDON BOROUGH OF SOUTHWARK of 160 
Tooley Street London SE1 2QH (the "Council"); 

(2)  BERKELEY HOMES (CAPITAL) PLC (Company Number 04486271) whose registered office 
is at Berkeley House, 19 Portsmouth Road, Cobham, Surrey, KT11 1JG (the "First Owner"); 
and 

(3)  SAFEWAY STORES LIMITED (Company Number 00746956) whose registered office is at 
Hilmore House, Gain Lane, Bradford, West Yorkshire, BD3 7DL (the "Second Owner"). 

BACKGROUND: 

(A) The Council is the local planning authority by whom the obligations contained in this Deed are 
enforceable. 

(B) The First Owner owns the freehold interests in part of the Site and is registered as proprietor 
of that part with Title Absolute at the Land Registry free from encumbrances other than those 
matters contained or referred to in the Property and Charges Register of Title Numbers 
246721, SGL423569 and TGL141579 at the date of this Deed. 

(C) The Second Owner owns the freehold interests in part of the Site and is registered as 
proprietor of that part with Title Absolute at the Land Registry free from encumbrances other 
than those matters contained or referred to in the Property and Charges Register of Title 
Numbers SGL500941, TGL108801 and TGL114989, TGL143060 and leasehold title 
TGL143056 at the date of this Deed. 

(D) Pursuant to the Application the First Owner applied to the Council for planning permission on 
15 July 2024. The First Owner lodged the Appeal in respect of the Application on 
20 May 2025.  

(E) Having regard to the provisions of the Development Plan and the planning considerations 
affecting the Site, the Council considers that in the interests of the proper planning of its area 
the Development of the Site ought only be permitted subject to the terms hereof and for that 
purpose the Parties are willing to enter into this Deed. 

(F) The Council is satisfied that the obligations, restrictions and provisions contained in this Deed 
are necessary to make the Development acceptable in planning terms, directly related to the 
Development and fairly and reasonably related in scale and kind to the Development and 
should be secured subject to the Inspector finding otherwise in the Appeal Decision in 
accordance with Clause 4 of this Deed in the event that the Inspector allows the Appeal. 
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IT IS AGREED as follows: 

1. DEFINITIONS AND INTERPRETATION 

1.1 In this Deed: 

"1990 Act" means the Town and Country Planning Act 1990 (as amended); 

“Acts” means Sections 111, 120 and 123 of the Local Government Act 1972, 
Section 16 of the Greater London Council (General Powers) Act 1974, 
Section 38/278 of the Highways Act 1980 and Section 1 of the Localism 
Act 2011 together with all other powers enabling; 

"Actual Development 
Costs" 

means all costs reasonably incurred in the Development including the 
delivery of the Replacement Morrisons Supermarket to a tradeable 
standard to facilitate the release of Phase 2 including reasonable costs 
incurred prior to the relevant Review Date and which shall be supported 
by evidence including (but not limited to) details of payments made or 
agreed to be paid in a building contract, receipted invoices and costs 
certified by the Developer's quantity surveyor, costs consultant, agent 
or solicitor; 

"Actual GDV" means the sum of: 

(a) the total receipts from the sale of the Residential Units; 

(b) the total receipts from the sale of the Commercial Units; 

(c) the value of the Replacement Morrisons Supermarket; and 

(d) the amount of any received Public Subsidy; 

 

at the relevant Review Date and for the avoidance of doubt excludes 
any proceeds achieved as a result of a fraudulent transaction 

"Additional Affordable 
Housing" 

means Social Rented Housing, Intermediate Housing and Community 
Land Trust Housing which may be required to be provided as part of 
the Development in addition to the Affordable Housing Units as a result 
of an Early Stage Review or Mid Stage Review subject to the Affordable 
Housing Cap in accordance with  Schedule 1Part 3 and/or Schedule 2 
of this Deed and "Additional Affordable Housing Unit(s)" shall be 
construed accordingly; 

"Additional Affordable 
Housing Scheme" 

means a scheme to be prepared by the Developer and submitted to the 
Council for its written approval in accordance with paragraphs 1.7.1, 
1.7.2, 2.1.3, 3.4, 6.1.3, 7.4 of Part 2 and/or Part 3 of Schedule 1 and/or 
paragraphs 2.10.1, 2.10.2 of Part 2 and/or Part 3 of Schedule 2 of this 
Deed detailing the Additional Affordable Housing and: 

(a) which confirms which Market Housing Units are to be 
converted into Social Rented Housing and/or Intermediate 
Housing and/or Community Trust Land Housing including 
which Phase the converted units will be delivered in; 

(b) which confirms which Intermediate Housing Units (if any) are 
to be converted into Social Rented Housing; 
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(c) where the equivalent of 35 per cent by Habitable Rooms is 
achieved as Affordable Housing improves the tenure mix of 
any Additional Affordable Housing up to 35 per cent as far as 
possible in accordance with the tenure split requirements in 
Policy P1 of the Southwark Plan 2022; 

(d) where 35-50 per cent by Habitable Room of the Residential 
Units is achieved as Affordable Housing, improves the tenure 
mix of the Affordable Housing between 35-50 per cent as far 
as possible towards a minimum tenure split of 30 per cent 
Social Rented Housing and 20 per cent Intermediate Housing 
PROVIDED that Community Land Trust Housing is prioritised 
over traditional forms of Intermediate Housing; 

(e) ensures that at least 10 per cent of the Additional Affordable 
Housing is accessible for wheelchair users across a mix 
tenures and unit sizes; 

(f) sets out the amount of Surplus that would remain following 
delivery of the Additional Affordable Housing (if any); 

(g) contains 1:50 plans showing the location, size and internal 
layout of each Additional Affordable Housing Unit including 
the proposed wheelchair accessible Additional Affordable 
Housing; 

(h) provides an indicative timetable for construction and delivery 
of the Additional Affordable Housing; 

"Administration Cost – 
Phase 1" 

means the sum of £10,000 (ten thousand pounds) Index Linked to be 
paid by the Developer to the Council in accordance with paragraph 
1.1.2 of Part 1 of Schedule 1 for the reasonable costs incurred by the 
Council in administering this Deed in relation to Phase 1 including 
maintenance of financial records, monitoring the progress of the 
Development (including receipt of payments made, expended and 
applied) and monitoring compliance with its terms; 

"Administration Cost – 
Phase 2" 

means the sum of £10,000 (ten thousand pounds) Index Linked to be 
paid by the Developer to the Council in accordance with paragraph 
1.2.2 of Part 1 of Schedule 2 for the reasonable costs incurred by the 
Council in administering this Deed in relation to Phase 2 including 
maintenance of financial records, monitoring the progress of the 
Development (including receipt of payments made, expended and 
applied) and monitoring compliance with its terms; 

"Affordable Housing" means Residential Units provided as affordable housing in the form of 
Social Rented Housing and Intermediate Housing attainable for 
purchase and/or rent (as applicable) by Households who cannot afford 
to buy or rent (as applicable) equivalent homes anywhere in the 
Borough at market housing prices; 

"Affordable Housing 
Cap" 

means a cap on the maximum provision of Affordable Housing to be 
provided overall following the Viability Reviews being the equivalent of 
50 per cent (by Habitable Room) of the Residential Units comprising 
either delivery of Residential Units and/or a Late Stage Review 
Contribution and where the delivery is by Residential Units these shall 
be in a minimum tenure split of 25 per cent Social Rented and 10 per 
cent Intermediate Housing for any Affordable Housing up to 35 per cent 
(by Habitable Room) and a tenure split of 30 per cent Social Rented 
Housing and 20 per cent Intermediate Housing (by Habitable Room) for 
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any Affordable Housing between 35 – 50 per cent across all Affordable 
Housing Units in the Development; 

"Affordable Housing 
Monitoring 
Contribution" 

means the indicative sum of: 

(a) £7,500 (seven thousand five hundred pounds) in respect of 
Phase 1; and 

(b) £4,050 (four thousand and fifty pounds) in respect of Phase 2 

where the total contribution shall be calculated in accordance with the 
following formula 

"£150 x AHU = £AHMC Index Linked" 

WHERE 

AHU is the number of Affordable Housing Units to be provided in the 
Development 

"£AHMC Index Linked is the Affordable Housing Monitoring 
Contribution (Index Linked) which is to be paid by the Developer to the 
Council in accordance with paragraph 1.1.3 of Part 1 of Schedule 1 and 
paragraph 1.2.4 of Part 1 of Schedule 2 and applied by the Council 
towards the cost of monitoring Affordable Housing in the Development 

"Affordable Housing 
Survey" 

means an affordable housing survey which may be submitted by the 
Council to the Developer and/or the Registered Provider and/or 
Community Land Trust and which may include a request for information 
as to the tenure, occupants, the eligibility of the tenant to occupy the 
Residential Unit and/or such other information as the Council may 
reasonably require in order to monitor and ensure the satisfactory 
provision of Affordable Housing within the Borough and which the 
Developer and/or the Registered Provider and/or Community Land 
Trust shall respond to within 28 days of written request; 

"Affordable Housing 
Units" 

means the 77 Residential Units (349 Habitable Rooms) to be provided 
as Affordable Housing being the provision of 12 % of the Habitable 
Rooms in the Development to be constructed as part of the 
Development pursuant to the Phase 1 Affordable Housing Mix 
Schedule and the Phase 2 Affordable Housing Mix Schedule and, if 
applicable, any Additional Affordable Housing and "Affordable 
Housing Unit" shall be construed accordingly; 

"Affordable Retail" means such part of the Affordable Workspace as may be required to 
be delivered as affordable retail pursuant to Parts A and C of Part 6 of 
Schedule 2 

“Affordable Retail 
Marketing Terms” 

means (as applicable): 

(a) initially a period of not less than 4 (four) months to End Users 
within the Borough at the rents set out in paragraph 9.5 of Part 6 of 
Schedule 2; and 

(b) subsequently 6 (six) months to End Users outside of the 
Borough at market rent; 
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"Affordable Retail 
Specification" 

means Completed to shell and core with a shop front and with access 
to capped off services; 

"Affordable Retail 
Strategy" 

means a strategy in respect of the delivery and provision of the 
Affordable Retail and which includes but shall not be limited to the 
requirements set out in paragraph 7.4 of Part 6 of Schedule 2; 

"Affordable Workspace" means up to 303 sq. m GIA of Workspace being no less than 10% of 
the proposed gross employment floorspace which may in whole or part 
be delivered as affordable workspace pursuant to Parts A and B of 
Part 6 of Schedule 2; 

"Affordable Workspace 
Lease" 

means a lease of the Affordable Workspace in accordance with the 
heads of terms set out in Appendix 1 to Part 6 of Schedule 2 of this 
Deed or such other terms as may be agreed by the Council; 

"Affordable Workspace 
Marketing Period" 

means (as applicable): 

(a) initially a period of not less than 6 (six) months prior to the 
Completion of the Affordable Workspace; and 

(b) subsequently 3 (three) months prior to the end and/or 
termination of any lease and/or licence of the Affordable 
Workspace or any part thereof; 

"Affordable Workspace 
Provider" 

means a provider of affordable workspace nominated by the Developer 
and approved by the Council; 

"Affordable Workspace 
Specification" 

means a detailed design specification of the Affordable Workspace to 
be submitted by the Developer to the Council for approval and which 
shall include but not be limited to detailed scaled plans and drawings, 
samples of materials to be used and which includes the minimum 
requirements set out in Appendix 2 to Part 6 of Schedule 2 of this Deed 
or such other minimum requirements as may be agreed by the Council; 

"Affordable Workspace 
Strategy" 

means a strategy in respect of the delivery and provision of the 
Affordable Workspace and which includes but shall not be limited to the 
requirements set out in paragraph 3.3 of Part 6 of Schedule 2; 

"Appeal" means the appeal in respect of the Council's non-determination of the 
Application submitted by the First Owner to the Planning Inspectorate 
on 20 May 2025 and given reference APP/A5840/W/23/3366760 

"Appeal Decision" means the written report of the Inspector issued in relation to the Appeal 
(or Secretary of State in the event that the appeal is recovered); 

"Application" means the application for planning permission submitted by the 
Developer to the Council and received by the Council on 15 July 2024 
to carry out the Development on the Site (local planning authority 
reference 24/AP/2074); 

"Application Energy 
Statement" 

means the document titled ‘Energy Statement and Overheating 
Assessment’ dated March 2025 submitted with the Application; 

"Archaeology 
Contribution – Phase 1" 

means the sum of £7,195.50 (seven thousand one hundred and 
ninety-five pounds and five pence) Index linked to be paid by the 
Developer to the Council in accordance with paragraph 1.1.1 of 0 of 
Schedule 1 for application by the Council towards archaeological 



 

8 

monitoring, research, investigation and protection within the vicinity of 
the Site; 

"Archaeology 
Contribution – Phase 2" 

means the sum of £7,195.50 (seven thousand one hundred and 
ninety-five pounds and five pence) Index linked to be paid by the 
Developer to the Council in accordance with paragraph 1.2.1 of Part 1 
of Schedule 2 for application by the Council towards archaeological 
monitoring, research, investigation and protection within the vicinity of 
the Site; 

"Balance" means a figure calculated in accordance with the following formula: 

GDV – (Development Costs + Benchmark Land Value + Target Profit) 
= Balance 

"Benchmark Land 
Value" 

means £29,353,500 (twenty-nine million three hundred and fifty-three 
thousand and five hundred pounds); 

"Be Seen Energy 
Monitoring Guidance" 

means the document titled "Be Seen Energy Monitoring Guidance" 
dated September 2021 prepared by the GLA or any replacement 
document; 

"Biodiversity Condition" means any condition of the Planning Permission relating to the delivery 
and management of any biodiversity and landscaping at the Site; 

"Biodiversity Gain Plan" means the plan submitted to, and approved by the Council, to satisfy 
the Development's Biodiversity Net Gain requirements on a phased 
basis; 

"Biodiversity 
Management Period" 

means the period of thirty (30) years following the date of Completion 
of a Phase of the Development; 

"Biodiversity Metric" means the statutory biodiversity accounting tool published by DEFRA 
or Natural England from time to time that can be used to measure the 
biodiversity value or relative biodiversity value of habitat or habitat 
enhancement for the purposes of Biodiversity Net Gain; 

"Biodiversity Monitoring 
Fee" 

means the sum of £12,874 (twelve thousand eight hundred and 
seventy-four pounds) Index Linked to be paid by the Developer to the 
Council in accordance with paragraph 1.4 of Schedule 2 Part 1 toward 
the Council's costs of monitoring compliance with the relevant HMMP 
and any Biodiversity Condition in respect of the Development; 

"Biodiversity Net Gain" means an increase in Biodiversity Units (as measured using the 
Biodiversity Metric) for a Phase of the Development to satisfy its 
requirement to create or enhance biodiversity under Schedule 7A of the 
1990 Act; 

"Biodiversity Unit(s)" means the quantum of biodiversity as measured by the Biodiversity 
Metric; 

"Borough" means the London Borough of Southwark; 

"Building" means a building forming part of the Development; 

"Building Safety 
Regulator" 

means the regulator set up pursuant to the Building Safety Act 2022 
and forming part of the Health and Safety Executive; 
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"Bus Station" means Peckham Bus Station located at Peckham High Street, London, 
SE15 5EF; 

"Bus Passenger 
Infrastructure 
Improvements 
Contribution – Phase 1" 

means £40,000 (forty thousand pounds) Index Linked to be paid by the 
Developer to the Council in accordance with paragraph 1.3.3 of Part 1 
of Schedule 1 for the Council to pass on to TfL to make access to buses 
more accessible by undertaking works such as bus stop improvements; 

"Bus Passenger 
Infrastructure 
Improvements 
Contribution – Phase 2" 

means £40,000 (forty thousand pounds) Index Linked to be paid by the 
Developer to the Council in accordance with paragraph 1.2.3 of Part 1 
of Schedule 2 for the Council to pass on to TfL to make access to buses 
more accessible by undertaking works such as bus stop improvements; 

"Bus Station 
Improvement Works 
Costs Cap" 

means the sum of £650,000 (six hundred and fifty thousand pounds) 
Indexed which includes a 15% contingency and which shall be the 
maximum costs of the Bus Station Improvement Works set out in the 
Bus Station Improvement Works Scheme; 

"Bus Station 
Improvement Works 
Framework" 

means the framework details of the Bus Station Improvement Works 
attached hereto at Appendix 2; 

"Bus Station 
Improvement Works 
Scheme" 

means a scheme of improvement works in accordance with the Bus 
Station Improvement Works Framework to deliver the Bus Station 
Improvement Works and which shall have been agreed with TfL prior 
to submission to the Council in accordance with paragraph 2.1.2 of 
Part 7 of Schedule 1 and which shall include the anticipated costs of 
the Bus Station Improvement Works including costs of physical works, 
costs of preliminaries, costs of fees and contingency and timescales for 
delivery of the Bus Station Improvement Works and to agree in writing 
with TfL any revisions to such scheme before submitting any revisions 
to the Council for approval PROVIDED THAT the costs of the Bus 
Station Improvement Works shall not exceed the Bus Station 
Improvement Works Costs Cap; 
 

"Bus Station 
Improvement Works" 

means works to the Bus Station to improve access through the Bus 
Station to be agreed pursuant to the Bus Station Improvement Works 
Scheme; 

"Carbon Targets" means the target net CO2 emissions (equivalent to a 65% reduction 
over a Building Regulations 2021 Part L1A baseline compliant 
development for domestic parts of the Development and a 37% 
reduction over a Building Regulation 2021 Part L2A baseline compliant 
development for the non-domestic parts of the Development) as set out 
in the Application Energy Statement and summarised in the Annex to 
Part 11 of Schedule 1 for Phase 1 and in the Annex to Part 12 of 
Schedule 2 for Phase 2; 

"Carbon Offset 
Contribution – Phase 1" 

means in respect of Phase 1 the sum of £455,761.50 (four hundred and 
fifty five thousand seven hundred and sixty one pounds and fifty pence) 
Index Linked to be paid by the Developer to the Council in accordance 
with paragraph 1.3.4 of Part 1 of Schedule 1 for application by the 
Council towards carbon mitigation measures and which may be 
increased/reduced, at the discretion of the Council, to reflect any 
deterioration/improvements to the Carbon Targets secured by the 
Council as part of the Pre-Occupation Energy Review; 

"Carbon Offset 
Contribution – Phase 2" 

means in respect of Phase 2 the sum of £455,761.50 (four hundred and 
fifty five thousand seven hundred and sixty one pounds and fifty pence) 
Index Linked to be paid by the Developer to the Council in accordance 
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with paragraph 1.2.8 of Part 1 of Schedule 2 for application by the 
Council towards carbon mitigation measures and which may be 
increased/reduced, at the discretion of the Council, to reflect any 
deterioration/improvements to the Carbon Targets secured by the 
Council as part of the Pre-Occupation Energy Review; 

"Car Club Operator" means the Council's car club partner appointed from time-to-time or 
such other car club provider as may be approved by the Council; 

"Car Club Scheme" means a car club scheme to be submitted by the Developer to the 
Council for approval and which shall include but not be limited to: 

(a) a scheme to enable Occupiers of the Residential Units and of 
the Commercial Floorspace to rent a car through a car share 
scheme; 

(b) the strategy to promote the Car Club Scheme to Blue Badge 
holders; 

(c) the proposed agreement with the Car Club Operator 
(including any financial arrangements); and 

(d) the detail of the provision of free membership to the Car Club 
Scheme for all first Occupiers of the Residential Units for a 
period of at least 3 years from first Occupation and which 
shall be transferable to subsequent Occupiers where 
possible; 

"Car Club Space" means a car club space to be delivered in accordance with the Car Club 
Scheme; 

"CCTV Contribution – 
Phase 1" 

means the total sum of £53,341.46 (fifty three thousand three hundred 
and forty one pounds and forty six pence) Index Linked to be paid to 
the Council in accordance with paragraph 1.3.1 of Part 1 of Schedule 1 
for application by the Council towards CCTV measures in Phase 1; 

"CCTV Contribution – 
Phase 2" 

means the total sum of £53,341.46 (fifty three thousand three hundred 
and forty one pounds and forty six pence) Index Linked to be paid to 
the Council in accordance with paragraph 1.2.5 of Part 1 of Schedule 2 
for application by the Council towards CCTV measures in Phase 2; 

"Charge" means a mortgage, charge or other security or loan documentation 
granting a security interest in the Affordable Housing Units and/or the 
Additional Affordable Housing Units (or any number of them) in favour 
of the Chargee; 

"Chargee" means any mortgagee or chargee of the Registered Provider and/or 
Community Land Trust of the Affordable Housing Units or the Additional 
Affordable Housing Units (or any number of them) and any receiver 
(including an administrative receiver) and manager appointed by such 
mortgagee or chargee or any other person appointed under any 
security documentation to enable such mortgagee or chargee to realise 
its security or any administrator (howsoever appointed) including a 
housing administrator; 

"Children's Play Space 
Contribution – Phase 1" 

means the sum of £56,550 (fifty six thousand five hundred and fifty 
pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.3.2 of Part 1 of Schedule 1 for application 
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by the Council towards providing new or maintaining existing play 
space for children aged 12+ within the vicinity of the Development; 

"Children's Play Space 
Contribution – Phase 2" 

means the sum of £56,550 (fifty six thousand five hundred and fifty 
pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.2.6 Part 1 of Schedule 2 for application 
by the Council towards providing new or maintaining existing play 
space for children aged 12+ within the vicinity of the Development; 

"Clifton Estate Route" means a potential pedestrian route to be provided by the Council at no 
cost to the Developer from the Development to the Clifton Estate the 
delivery of which is contingent upon consultation with residents of the 
Clifton Estate in respect of any detailed proposal and only delivered in 
the event that the majority of the said residents express support from 
the majority of residents of the Clifton Estate is forthcoming; 

"Clifton Estate Route 
Land" 

means the land shown on the Clifton Estate Route Land Plan to be 
safeguarded by the Developer for the Clifton Estate Route in 
accordance with paragraph 3.1.1 of Part 7 of Schedule 1 

"Clifton Estate Route 
Land Plan" 

means the plan labelled Plan 4 showing the Clifton Estate Route Land 
attached hereto at Appendix 1; 

"Closure Notice" means notice by the Developer of the date the Developer anticipates 
all units in the Shopping Centre will be required to be vacated; 

"Closure Notice Date" means the date on which the Developer serves the Closure Notice in 
accordance with paragraph 5.1 of Part 5 of Schedule 2 and "Closure" 
shall be construed accordingly; 

"CLT Homes" means one or more Residential Units to be delivered as Community 
Land Trust Housing (if applicable) in accordance with the Phase 2 
Affordable Housing Plan and the Phase 2 Affordable Housing Mix 
Schedule; 

"Commence" means the commencement of Development as defined in section 56 of 
the 1990 Act and "Commencement" and "Commencement of 
Development" shall be construed accordingly; 

"Commercial 
Floorspace" 

means the flexible retail, leisure, commercial uses (Use Class 
E(a-g)/Sui Generis) totalling 3,812.7 sqm GIA; 

“Commercial Unit” means a unit of Commercial Floorspace and “Commercial Units” shall 
be construed accordingly; 

"Community Land Trust" means a non-profit democratic organisation within the meaning of the 
Social Housing Regulation Act 2023 (and any amendment 
re-enactment or successor provision) made up of a local community 
organisation which owns, develops, maintains and acts as a steward in 
respect of Affordable Housing which is identified on the Community 
Land Trust Network map or as otherwise approved by the Council; 

"Community Land Trust 
Housing" 

means a form of Intermediate Housing being homes for sale or rent 
within the Development and provided by a Community Land Trust to a 
Household within the Borough and which meets at the point of first 
disposal and subsequently the requirements of Intermediate 
Affordability in respect of Shared Ownership Housing; 

"Completion" means in respect of any discrete section (element), Building or Phase 
of the Development completed separately from the other discrete 
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sections (elements) Buildings or Phases and which is the subject of a 
certificate of sectional practical completion, the issue of such certificate 
of sectional practical completion in respect of that discrete section 
(element), Building or Phase by the appointed architects or other 
project consultant designated by the Developer for that purpose; and in 
respect of the Development as a whole, the issue of a certificate of 
practical completion of the Development by the appointed architects or 
other project consultant designated by the Developer for that purpose 
and “Complete”, "Completed" and "Completion Date" shall be 
construed accordingly; 

"Component" means a part of the Development including but not limited to: 

(a) Market Housing Units; 

(b) Affordable Housing Units; 

(c) Additional Affordable Housing Units; 

(d) Commercial Units; 

"Connection Notice" means a written notice served on the Developer by the Council 
pursuant to Part 11 of Schedule 1 or Part 12 of Schedule 2; 

"Construction 
Apprenticeships" 

means apprenticeships operating under a statutory apprenticeship 
agreement to be provided in Construction Employment during the 
construction phase of each Phase; 

"Construction 
Employment" 

means employment in construction related trades and occupations on 
the Site and in the services used in the creation of and supply to the 
Development including building, architectural and surveying services; 

"Construction 
Employment and 
Training Report" 

means a quarterly report to the Council about the work of the 
Construction Employment Contact including, but not limited to, 
information about progress toward achievement of the targets outlined 
in Part 8 of Schedule 1 and Part 9 of Schedule 2, such report to be 
written in a format approved by the Council's local economy team or 
such team as shall be assigned the work of the local economy team 
from time to time; 

"Construction 
Employment and 
Training Shortfall 
Contribution" 

means the sum as calculated by the Council in accordance with the 
formula in Part 8 of Schedule 1 and Part 9 of Schedule 2 and if payable 
by the Developer to the Council applied by the Council in the support 
of Unemployed Borough Residents, including but not limited to, the 
provision of appropriate training, in order for Unemployed Borough 
Residents to access Sustained Construction Employment; 

"Construction 
Employment Contact" 

means a named individual who is either an employee of the Developer 
or an employee of the lead contractor appointed by the Developer (if 
any) and who shall be based within the team contracted to construct 
the Development during the construction phase and whose role shall 
be to provide such training and support as is necessary to enable 
Unemployed Borough Residents to access Sustained Construction 
Employment in accordance with the Construction Employment Contact 
Methodology; 

"Construction 
Employment Contact 
Methodology" 

means a methodology to secure the appointment of a Construction 
Employment Contact and which specifies the responsibilities of the post 
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as outlined in Part 8 of Schedule 1 and Part 9 of Schedule 2 and the 
method by which the key outputs of the post will be achieved; 

"Construction 
Employment Contact 
Period" 

means a period of time from Implementation to Completion of each 
Phase (as applicable) or such other period as may be agreed by the 
Council; 

"Construction 
Environmental 
Management Plan and 
Demolition 
Environmental 
Management Plan 
Monitoring Fee – Phase 
1" 

means the sum of £17,840 (seventeen thousand eight hundred and 
forty pounds) Index Linked to be paid by the Developer to the Council 
in accordance with Part 1 of Schedule 1 for application by the Council 
towards monitoring the terms of the construction environmental 
management plan pursuant to the relevant condition of the Permission 
and the demolition environmental management plan pursuant to the 
relevant condition of the Permission; 

"Construction 
Environmental 
Management Plan and 
Demolition 
Environmental 
Management Plan 
Monitoring Fee – Phase 
2" 

means the sum of £17,840 (seventeen thousand eight hundred and 
forty pounds) Index Linked to be paid by the Developer to the Council 
in accordance with Part 1 of Schedule 2 for application by the Council 
towards monitoring the terms of the construction environmental 
management plan pursuant to the relevant condition of the Permission 
and the demolition environmental management plan pursuant to the 
relevant condition of the Permission; 

“Cycle Hire Docking 
Station” 

means a TfL cycle hire docking station;  

"Cycle Hire Docking 
Station Contribution" 

means the sum of £227,000 (two hundred and twenty-seven thousand 
pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 4.1 of Part 7 of Schedule 1 in the event that 
the Council (in consultation with TfL) confirms within 2 years of 
Commencement of Development that the Cycle Hire Scheme Peckham 
Extension is to be implemented for the Council to pass on to TfL to 
enable TfL to provide a Cycle Hire Docking Station within 100m of the 
Site;  

“Cycle Hire Scheme” means the TfL operated network of self-service public bicycles for hire 
and Cycle Hire Docking Station(s) to release and secure such bicycles 
operated by TfL or an alternative cycle hire company commissioned by 
TfL and operating within the Borough;  

“Cycle Hire Scheme 
Peckham Extension” 

means the extension of the Cycle Hire Scheme to Peckham such that 
one or more Cycle Hire Docking Stations other than the Cycle Hire 
Docking Station funded by the Developer in accordance with Part 7 of 
Schedule 1 is to be delivered within 200m of the Site; 

Cycle Improvement 
Scheme Contribution" 

means the sum of £161,850 (one hundred and sixty one thousand eight 
hundred and fifty pounds) Index Linked to be paid by the Developer to 
the Council in accordance with paragraph 1.2.9 of Part 1 of Schedule 1 
for application by the Council towards transport improvements along 
Rye Lane; 

"Date of Deemed 
Service" 

means, in each instance where a Chargee has served a Default Notice 
under Clause 8.4.1: 

(a) in the case of service by delivery by hand of the Default Notice 
the date on which the Default Notice is so delivered; or 

Commented [TL1]: Awaiting TfL’s comments on this 
and all transport related obligations 
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(b) in the case of service by using first class registered post the 
second Working day after the date on which the Default 
Notice is posted (by being placed in a post box or being 
collected by or delivered to Royal Mail) PROVIDED THAT the 
Chargee is able to evidence that the Default Notice 
was actually delivered to the Council (by Royal Mail proof of 
delivery or otherwise) 

"Default Notice" means a notice in writing served on the Council by the Chargee under 
Clause 8.4.1 of the Chargee's intention to enforce its security over the 
relevant Affordable Housing Units and/or Additional Affordable Housing 
Units 

"Defects Period" means 12 months from the date of grant of the Provisional Certificate; 

"Defects Liability 
Period" 

means such period of time following Completion of the Development in 
which a contractor may remedy defects as may be included in the 
building contract for the Development; 

"DEFRA" means the public body known as the Department for Environment, 
Food & Rural Affairs or any successor body which acts as the 
Government's advisor for the natural environment, food or rural affairs 
in England; 

"Delivered" means the relevant Affordable Housing Units have been constructed 
on Site and made ready for residential occupation in a habitable state 
and fully fitted out but excluding white goods, window dressings, 
furniture, fitted wardrobes, loose fittings and equipment in accordance 
with Part 2 of Schedule 1 and/or Part 2 of Schedule 2 (as applicable) 
AND 

(a) the Developer has entered into a binding agreement to grant 
a long lease or leases for a term of at least one hundred and 
twenty five years of the Affordable Housing Units to a 
Registered Provider or a Community Land Trust (as 
applicable) and evidence of such agreement has been 
provided to the Council; and 

(b) handed over to a Registered Provider or a Community Land 
Trust (as applicable) upon their Completion; and 

but following a request from the Developer the Council may agree in 
writing that the requirements of (a) and (b) shall not apply if the 
Developer provides reasonable evidence to the Council to demonstrate 
in respect of the relevant Affordable Housing Units that it has been 
unable to dispose and hand over of the relevant Affordable Housing 
Units and such evidence may include the following; 

(i) written evidence of its attempts to secure a 
Registered Provider or Community Land Trust to 
take on the Affordable Housing Units for the 
relevant Phase; 

(ii) where applicable written evidence from those 
Registered Providers or Community Land Trusts 
declining to take on the Affordable Housing Units for 
the relevant Phase; 
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(iii) any other documentary evidence it may consider 
relevant; 

"Delivery and Servicing 
Management Plan" 

means the plan to be submitted to the Council for approval for each 
Phase pursuant to a condition on the Planning Permission; 

"Delivery and Servicing 
Monitoring Fee – Phase 
1" 

means the sum of £1,395.00 (one thousand three hundred and ninety 
five pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.7 of Part 1 of Schedule 1 for application 
by the Council towards monitoring the terms of the Delivery and 
Servicing Management Plan for Phase 1; 

"Delivery and Servicing 
Monitoring Fee – Phase 
2" 

means the sum of £1,395.00 (one thousand three hundred and ninety 
five pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.4 of Part 1 of Schedule 2 for application 
by the Council towards monitoring the terms of the Delivery and 
Servicing Management Plan for Phase 2; 

"Demolition" means the taking down of the existing buildings on Site or any 
substantial part thereof but excludes inter alia the removal of doors, 
flooring, fixtures, services and temporary structures including room 
partitions and 'Demolish' shall be construed accordingly; 

"Developer" means the First Owner and the Second Owner jointly and severally and 
includes their successors in title and assigns from time to time; 

"Development" means the development on the Site comprising the Demolition of 
existing buildings and phased redevelopment to provide a replacement 
supermarket and associated service yard and car parking (Use Class 
E(a)), flexible retail, leisure (including drinking establishment), and 
commercial accommodation (Use Class E/Sui Generis), dwellings (Use 
Class C3), landscaping and associated works and any variation thereof; 

"Development Costs" means the sum of the Actual Development Costs and Estimated 
Development Costs; 

"Development Viability 
Information" 

means where the Developer has given the Council notice prior to the 
relevant Review Date on an open book basis and including in each case 
supporting evidence (including: (a) receipted invoices; certified costs; 
certified copies of sales contracts; best estimates of costs yet to be 
incurred and value of any unsold space and any other evidence 
reasonably required by the Council to show any revenue and/or cost 
incurred in relation to the Development; (b) a solicitor's certification 
(such solicitor to provide the Council with a formal duty of care) 
confirming that a sale, lease, assignment, sub-letting, grant of a licence 
giving control to any person of or otherwise demised of the floor space 
forming part of the Development were arm's length third party bona fide 
transactions and not: (i) designed to reduce the revenue received from 
sales of the floor space forming part of the Development; (ii) confined 
to transactions between the Developer and subsidiary companies of the 
Developer; (iii) transactions between the Developer and its employees 
or (iv) transactions including deferred consideration coverage or loans 
or finance deals from the Developer) (accompanied by a fully testable 
and editable electronic software model which explicitly shows the 
calculations and assumptions used in the Application) to the Council's 
reasonable satisfaction; 

"Direction on Rent 
Standard" 

means the direction given by the Secretary of State to the Regulator in 
relation to rent pursuant to section 197 of the Housing and 
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Regeneration Act 2008 and which at the of this Deed is dated 2019 and 
any replacement thereof; 

"Director of Planning 
and Growth" 

means the Council's Director of Planning and Growth or any other 
officer or person properly exercising the authority of the Director of 
Planning and Growth for the time being; 

"Discount Market Sale" means Affordable Housing which on first sale is provided to eligible 
persons for an amount that is no more than 70% of market value and 
which on first sale meets the requirements of Intermediate Affordability; 

"Disposal" means: 

(a) in respect of the Site the grant of any legal interest; or 

(b) in respect of a Component of the Development: 

(i) its Sale; 

(ii) the grant of a lease of a term of less than 125 years; 
or 

(iii) the grant of a tenancy agreement or lease; 

and "Dispose" means and "Disposed" shall be construed accordingly 

"District Heat Network" means a strategic combined heat and power network which the Council 
may implement to serve existing and new developments; 

"District Heat Network 
Strategy" 

means a strategy prepared by the Developer setting out its proposals 
for the provision of energy for the Development and which shall contain 
as a minimum the details set out at Part 11 of Schedule 1 and Part 12 
of Schedule 2 in respect of the evaluation of the ability of each Phase 
to connect to a District Heat Network; 

"Early Stage Review" means an Updated Viability Appraisal at the Early Stage Review Date 
to determine whether Additional Affordable Housing can be provided 
on Site as part of the Development; 

"Early Stage Review 
Date" 

means the date of the submission of the Development Viability 
Information pursuant to Part 3 of Schedule 1; 

"Eligible Person(s)" means Households in need of affordable housing whose Household 
Income is no more than the GLA Income Cap and who meet all other 
product specific eligibility requirements; 

"End Users" means:  

(a) in respect of the Affordable Retail space start-ups and 
independent retail businesses operating from no more than 
3 sites and small businesses with 50 employees or less; and 

(b) in respect of the Affordable Workspace start-ups and 
independent businesses operating from no more than 3 sites 
and small businesses with 50 employees or less including but 
not limited to: 

i. charities, voluntary and community organisations or 
social enterprises; 
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ii. public health services; 

iii. creative and artists workspace; 

iv. rehearsal and performance space and makerspace; 

v. occupiers from disadvantaged groups starting up in any 
sector; 

vi. occupiers in support of educational outcomes through 
connections to schools, colleges or higher education; 
and 

vii. such other businesses identified by the Affordable 
Workspace Provider and/or approved by the Council; 

"End Use Employment 
Contribution" 

means the sum as calculated in accordance with the formula in Part 9 
of Schedule 2 and if paid to be applied by the Council towards 
supporting Unemployed Borough Residents into Sustained 
Employment; 

"End Use Employment 
Default Contribution" 

means a financial contribution of £55,500 (fifty five thousand five 
hundred pounds) Index Linked which may be payable by the Developer 
to the Council in accordance with paragraph 2.7 of Part 9 of Schedule 2 
and if paid for application by the Council towards supporting 
Unemployed Borough Residents into Sustained Employment; 

"End Use Employment 
Period" 

means a period of 12 months from first Occupation of the Development; 

"End Use Employment 
Plan" 

means a plan which shall operate during the End Use Employment 
Period to secure Sustained Employment for up to 10 Unemployed 
Borough Residents in the Development and which includes the matters 
outlined in Part 9 of Schedule 2; 

"End Use Employment 
Plan Report" 

means a quarterly report to the Council about the implementation of the 
End Use Employment Plan including, but not limited to, information 
about progress toward achievement of the target outlined in Part 9 of 
Schedule 2 such report to be written in a format approved by the 
Council's local economy team or such team as shall be assigned the 
work of the local economy team from time to time; 

"Equal Value Basis" means that the total overall value of delivering the CLT Homes should 
be no less than the value to the Developer of delivering the same 
number of Shared Ownership Housing units at the point of sale or 
where the value is less a smaller number of CLT Homes may be 
delivered to achieve an equal value provided always that the overall 
delivery of Affordable Housing Units shall not fall below 12% on a 
Habitable Room basis; 

"Equalities Impact 
Assessment" 

means the document titled ‘Equalities Impact Assessment’ dated 
December 2024 submitted with the Application; 

"ESCO" means an energy service company being a supplier of heating and 
other ancillary services from the District Heat Network; 

"Estate Management 
Plan" 

means a strategy to be submitted by the Developer in accordance with 
paragraph1.1 of Part 10 of Schedule 2 to the Council for approval and 
which shall include but not be limited to the arrangements to maintain 
green spaces, green and brown roofs, green walls, nest boxes, planters 
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and habitats created on Site, details of the management and 
maintenance and signage of all Public Realm, roads unadopted shared 
surfaces, pedestrian routes and signage for cyclists and refuse storage 
areas within the Development; 

"Estimated 
Development Costs" 

means all reasonable costs yet to be incurred including for any Early 
Stage Review the delivery of the Replacement Morrisons Supermarket 
to a tradeable standard to facilitate the release of Phase 2 and which 
shall be supported by evidence including (but not limited to) details of 
payments made or agreed to be paid in a building contract, receipted 
invoices and costs certified by the Developer's quantity surveyor, costs 
consultant, agent or solicitor and/or where applicable comparable 
evidence or an explanation as to why they are a reasonable cost to be 
included in the Updated Viability Appraisal; 

"Estimated GDV" means the estimated sum of: 

(a) the unsold value of the Residential Units; 

(b) the unsold value of the Commercial Units; 

(c) the unsold value of the Replacement Morrisons Supermarket; 
and 

(d) the amount of any received Public Subsidy 

at the relevant Review Date 

"External Consultant" means the external consultant(s) appointed by the Council and paid for 
by the Developer, to assess the information submitted pursuant to 
Part 3 of Schedule 1 and/or Part 3 of Schedule 2; 

“Existing Retail BMTs” means the tenants of brick and mortar premises at the Site who do not 
qualify as Existing Small Shop Tenants and who are listed in Part B of 
the LIO Schedule; 

"Existing Small Shop 
Tenants" 

means a Local Independent Operator who occupies a Small Shop at 
the date of the Planning Permission and who continues to occupy that 
Small Shop Unit on the date the Final Relocation and Small Shops 
Strategy is approved by the Council and as at the date of this Deed the 
Existing Small Shop Tenants are identified in the table at Part B of the 
LIO Schedule; 

"Feasibility Study" means a study to assess the feasibility and financial viability of the 
Development connecting to the District Heat Network which may 
include but shall not be limited to details and an assessment of the 
following: 

(a) the capability of the District Heat Network to supply sufficient 
heating and power to the Development; 

(b) the proposed costs, terms and conditions of the connection 
and supply agreement being offered by the ESCO and 
whether they are fair and reasonable by reference to the site 
heating and power plant costs and those that can be obtained 
on the market; 

(c) the costs associated with installing all relevant pipework, plant 
and other apparatus to the boundary of the Site and that such 
costs will not be recoverable in whole or in part from occupiers 
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of the Development through the connection agreement any 
supply agreement or by any other means; 

(d) the costs of heating and power to be charged to occupiers of 
the Development and whether they are fair and reasonable 
by reference to the rates that are charged in the market; and 

(e) any requirement for consultation with occupiers of the 
Development under the Landlord and Tenant Act 1985 (or 
any statutory provision replacing it) and the prospect of 
obtaining a special dispensation avoiding the need to consult 
with occupiers. 

Final Relocation and 
Small Shops Strategy 
Monitoring Report 

means a written report to be submitted by the Developer to the Council 
pursuant to paragraph 1.5 of Part 5 of Schedule 2 and which shall (as 
a minimum) provide detailed evidence of compliance with the terms of 
the approved Final Relocation and Small Shops Strategy and (if 
applicable) proposed measures to improve the operation of the Final 
Relocation and Small Shops Strategy; 

"Final Relocation and 
Small Shops Strategy" 

means the final detailed strategy to be submitted by the Developer to 
the Council pursuant to paragraph 1.1 of Part 5 of Schedule 2 of this 
Deed and which shall as a minimum include the matters outlined in 
Part 5 of Schedule 2 of this Deed; 

"Final Certificate" means a certificate issued on behalf of the Council certifying that 
following inspection the Public Realm Works or parts thereof has/have 
been completed to the reasonable satisfaction of the Director of 
Planning and Growth and for the avoidance of doubt the Council may 
issue such certificate in respect of part of the Public Realm Works only 
and as many times as is necessary until satisfied with the entirety of the 
Public Realm Works; 

"Free of Challenge" means the Planning Permission not being the subject of a claim for 
judicial review or statutory challenge or, in the event that it is, the final 
determination of the relevant court proceedings resulting in the validity 
of the Planning Permission being upheld; 

"Gateway 2 Application" means an application for 'Gateway two' building control approval 
submitted to the Building Safety Regulator; 

"Gateway 3 Application" means an application for 'Gateway three' building control approval 
submitted to the Building Safety Regulator; 

"GDV" means the sum of the Actual GDV and Estimated GDV; 

"GLA" means the Greater London Authority and any successor in statutory 
function; 

"GLA Be Seen Web 
Portal" 

means the GLA's 'Be Seen' reporting webform templates located on the 
GLA's website at 
https://www.london.gov.uk/what-we-do/planning/implementing-london-
plan/london-plan-guidance-and-spgs/be-seen-energy-monitoring-guid
ance); 

"GLA Income Cap" means a purchaser(s) with a Household Income that does not exceed 
the annual gross income limit for the relevant tenure product as set out 
within the most up to date London Plan Annual Monitoring Report and 
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which at the date of this Deed is £67,000 in respect of intermediate 
rental products and £90,000 in respect of intermediate sale products; 

"Grant Funding (CLT)" means any grant funding which may be awarded by the GLA for the 
delivery of CLT Homes; 

"Grant Funding 
(General)" 

means any grant funding which may be awarded by the GLA for the 
delivery of Affordable Housing; 

"Habitable Rooms" means a room with at least one window within a Residential Unit that is 
intended to be used for sleeping, living, cooking or dining, regardless 
of what it is actually used for. This excludes enclosed spaces such as 
bath or toilet facilities, corridors, landings, hallways, lobbies, utility 
rooms, and kitchens with an overall floor area of less than 11 sq. m. 
Any floor area where the ceiling height is less than 1.5 metres will not 
count towards the habitable floorspace; 

For Affordable Housing purposes habitable rooms under 28 sq. m will 
be counted as 1 habitable room. Habitable rooms exceeding 28 sq. m 
will be counted as set out in the table below: 

Area (sq. m) Habitable Rooms 

0-28 1 

28.1-42 2 

42.1-56 3 

56.1-70 4 

70.1-84 5 

84.1-98 6 

98.1-112 7 

112.1-126 8 

126.1-140 9 

140.1-154 10 

 

"Habitat Creation and 
Enhancement Works or 
HCEW" 

means the habitat creation and enhancement works set out in the 
HMMP (excluding any management or monitoring activities specified in 
the HMMP); 

"Habitat Management 
and Monitoring Plan or 
HMMP" 

means a plan prepared by a qualified Ecologist which includes: 

(a) a non-technical summary; 

(b) the roles and responsibilities of the people or organisation(s) 
delivering the HMMP; 

(c) the planned HCEW to create or improve habitat to achieve 
the Biodiversity Net Gain in respect of a Phase of the 
Development in accordance with the approved Biodiversity 
Gain Plan; 
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(d) the management measures to maintain the habitats in 
accordance with the Biodiversity Gain Plan for a period of 
thirty (30) years from the Completion of a Phase of the 
Development; 

(e) the monitoring, methodology and frequency in respect of the 
created or enhanced habitat to be submitted to the Council; 

(f) HCEW required to achieve the Biodiversity Net Gain in 
respect of a Phase of the Development; 

(g) management and monitoring activities required during the 
Biodiversity Management Period; and 

(h) any other information that the Council may reasonably 
require, 

and any variation or replacement to it as may be approved by the 
Council (with necessary supporting evidence certified by a surveyor); 

"Handcart Operators" means the persons trading from handcarts at the Site and who are 
listed in Part B of the LIO Schedule  

"HCEW Commencement 
Date" 

means the date upon which the HCEW are commenced in respect of a 
Phase of the Development; 

"HCEW Completion 
Date" 

means the date upon which the HCEW has been completed in respect 
of a Phase of the Development; 

"HCEW Completion Date 
Notice" 

means written notice from the Developer to the Council of the HCEW 
Completion Date; 

"Highway Development 
Manager" 

means the Council's Highway Development Manager or any other 
officer or person properly exercising the authority of the Highway 
Development Manager for the time being; 

"Household" means in relation to a person "A", A and all other persons who would, 
after purchasing or renting a Residential Unit share that unit with A and 
one another as the only or main residence of both A and such other 
persons; 

"Household Income" means: 

(a) in relation to a single Eligible Person the gross annual income 
of that Eligible Person; and 

(b) in relation to joint Eligible Persons, the combined gross 
annual incomes of those Eligible Persons; 

"Housing Delivery 
Monitoring Table" 

means the housing delivery monitoring table in the form of the table 
located at Annex B of Part 2 of Schedule 1 and Annex B of Part 2 of 
Schedule 2 or such other form as may be adopted by the Council for 
the purpose of monitoring the delivery of housing in the Borough; 

"Implementation Date" means the date upon which a material operation as defined in 
section 56(4) of the 1990 Act shall be first carried out in respect of the 
Development upon the Site other than (for the purposes of this Deed 
and for no other purpose) operations consisting of site survey, site 
clearance, archaeological investigation, demolition, remedial or 
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remediation work in respect of any contamination or other adverse 
ground condition, diversion and laying or removal of services, erection 
of any temporary means of enclosure including fences and hoardings, 
the temporary display of site notices or advertisements and references 
to "Implementation" and "Implement" shall be construed accordingly; 

"Independent Business 
Advisor" 

means Tree Shepherd or any other replacement organisation 
appointed to satisfy the obligations in Part 5 of Schedule 2; 

"Index" means: 

(a) the BCIS General Building Cost index published by the Royal 
Institution of Chartered Surveyors (RICS) in respect of the 
Bus Passenger Infrastructure Improvements Contribution – 
Phase 1, the Bus Passenger Infrastructure Improvements 
Contribution – Phase 2 and the Cycle Improvement Scheme 
Contribution; 

(b) the RPI all items excluding mortgage interest (RPIX) 
published by the Office for National Statistics in respect of all 
other payments 

or in the event such indexes cease to exist such index as may be 
adopted by the Council for the purpose of calculating planning 
obligations to be applied in accordance with Clause Error! Reference 
source not found.; 

"Index Linked" means increased (if applicable) in accordance with Clause Error! 
Reference source not found.; 

"Inspector" means a planning inspector appointed by the Secretary of State to 
determine the Appeal under delegated powers; 

"Intention Notice" means a notice in writing served on the Chargee by the Council under 
Clause 8.5 that the Council is minded to purchase the relevant 
Affordable Housing Units and/or Additional Affordable Housing Units; 

"Intermediate 
Affordability" 

means that annual housing costs, including rent, mortgage payments 
(assuming reasonable interest rates and deposit requirements) and 
Service Charges, shall not exceed 40% of net household income and 
net household income is defined as 70% of Household Income as 
applied to the GLA Income Cap in respect of Shared Ownership 
Housing and Community Land Trust Housing; 

"Intermediate Housing" means Affordable Housing to be provided in the form of Shared 
Ownership Housing or other discounted market housing (in the form of 
London Living Rent, Discount Market Rent, Key Worker Housing, 
Community Land Trust Housing, Discount Market Sale or any other 
form of Intermediate Housing introduced by the government which is 
acceptable to the Council); 

"Intermediate Housing 
Mix Proposal" 

means the proposed mix of the Intermediate Housing Units to be 
provided in Phase 2; 

"Intermediate Housing 
Units" 

means 27 Residential Units (2 one bed and 25 two bed (98 Habitable 
Rooms)) (or such upwardly revised number as may be submitted to the 
Council in accordance with Part 2 of Schedule 2) to be shown on the 
Phase 2 Affordable Housing Plan and to be provided as Intermediate 
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Housing in Phase 2 in accordance with the Phase 2 Affordable Housing 
Schedule; 

"Late Stage Review" means an Updated Viability Appraisal at the Late Stage Review Date 
to determine whether a Late Stage Review Contribution is payable; 

"Late Stage Review Cap" means the amount of the Late Stage Review contribution that is 
required to achieve the Affordable Housing Cap; 

"Late Stage Review 
Contribution" 

means a financial contribution for the provision of off-site Affordable 
Housing in the Borough the precise value of which shall be calculated 
following the Updated Viability Appraisal which shall be subject to the 
Late Stage Review Cap; 

"Late Stage Review 
Date" 

means the date on which 75% of the Residential Units are first 
Occupied; 

“LIO Schedule” means the Schedule of Local Independent Operators attached at 
Appendix 3 

"Local Independent 
Operators" or “LIOs” 

means those businesses listed in Part B of the LIO Schedule and who 
must continue to meet all of the following criteria on the date that the 
Final Relocation and Small Shops Strategy is approved by the Council: 

(a) operate with 50 employees or less and/or do not trade from 
more than 3 locations including restaurant operators, café 
operators and market stall holders; and 

(b) lawfully hold a lease or licence to occupy a space at the Site 
including any sub-letting or assignments which have been 
made with the approval of the Developer (where such 
approval required); 

(c) occupy any part of the Site at the date of the Planning 
Permission and continue to occupy any part of the Site at the 
date the Final Relocation and Small Shops Strategy is 
approved by the Council; and 

(d) are not in more than one calendar month’s arrears under the 
terms of their lease or licence or sub-letting or assignment (as 
applicable) as at the date the Final Relocation and Small 
Shops Strategy is submitted to the Council; 

(e) are not in more than one calendar month’s arrears under the 
terms of their lease or licence or sub-letting or assignment (as 
applicable) as at the Closure Date; 

"Local Market Rent" means the estimated amount for which the following or any sub-division 
thereof could be leased: 

(a)  the Affordable Workspace in accordance with Part 6 of 
Schedule 2 

(b) Affordable Retail in accordance with Part 6 of Schedule 2; 

(c) the returning Existing Small Shop Tenants to Small Shop 
Units (if applicable) in accordance with Part 5 of Schedule 2 
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"Longstop Date" means the date being the end of the period of 36 months from but 
excluding the date on which the Planning Permission is Free of 
Challenge; 

"Market Housing" means Residential Units which may be disposed of on the open market; 

"Market Housing Units" means any of the Residential Units comprised within the Development 
which may be disposed of on the open market; 

"Marketing Period for 
Wheelchair Units" 

means a period of at least 6 months prior to Completion and 6 months 
post Completion of the Wheelchair Units during which the Wheelchair 
Units shall be marketed in accordance with the provisions of Part 4 of 
Schedule 1 and Part 4 of Schedule 2; 

“Market Place” means the independent food hall comprising individual street food 
vendors, bar and event hire space located on the site at Unit 10 and 
that is trading as Market Place Peckham; 

“Market Place 
Operators” or 
(“MPOs”)” 

means those businesses who as at the date of this Deed trade from 
space at Market Place and who are listed in Part B of the LIO Schedule 

"Mid Stage Review" means an Updated Viability Appraisal at the Mid Stage Review Date to 
determine whether Additional Affordable Housing can be provided on 
Site as part of the Development; 

"Mid Stage Review Date" means the date on which 75% of the Residential Units on Phase 1 are 
first Occupied; 

"Moratorium Period" means, in each instance where a Chargee has served a Default Notice 
under Clause 8.4.1, the period from (and including) the Date of Deemed 
Service on the Council of the Default Notice to (and including) the date 
falling three months after such Date of Deemed Service (or such longer 
period as may be agreed between the Chargee and the Council); 

"Mortgagee" means an established corporate body within the finance industry 
regulated by the Prudential Regulation Authority or the Financial 
Conduct Authority or similar and acting as a bona fide lender; 

"Nomination 
Agreement" 

means an agreement between the Council and the Registered Provider 
which provides the Council with nomination rights in respect of the 
Social Rented Units for the duration that the Development or any part 
of the Development remains Occupied; 

"Non-CLT Intermediate 
Housing" 

means the Intermediate Housing Units which are not CLT Homes and 
"Non-CLT Intermediate Housing Units" shall be construed accordingly; 

"NVQ Starts" means the commencement of a full National Vocational Qualification or 
equivalent vocational qualification outside of a statutory 
apprenticeships; 

"Occupation" means the first date upon which any part of the Site is physically 
occupied for any purpose but does not include occupation by personnel 
engaged in construction, fitting out or decoration or occupation for 
marketing or display or operations in relation to security operations and 
for the avoidance of doubt in relation to references to Occupation of 
Market Housing Units in the case of the sale of the freehold or leasehold 
interest to a third party or any other Disposal occupation commences 
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on the date of Disposal and the phrases "Occupy" and "Occupied" shall 
be construed accordingly; 

"Option" means the option to be granted to the Council (and/or its nominated 
substitute Registered Provider or a Community Land Trust (as 
applicable)) in accordance with Clause 8.5.1 for the purchase of the 
Affordable Housing Units and/or the Additional Affordable Housing 
Units 

"Parking Bay" means a parking place designated by the Council by an order under the 
Road Traffic Regulation Act 1984 or other relevant legislation for use in 
the locality in which the Development is situated; 

"Parking Permits" means a parking permit issued by the Council under section 45(2) of 
the Road Traffic Regulation Act 1984 allowing a vehicle to park in a 
Parking Bay; 

"Parties" means the Council and the Developer and “Party” shall be construed 
accordingly; 

“Peckham Yards” means the part of the Public Realm shaded [X] on [Plan 5] 

"Phase" means either Phase 1 or Phase 2 of the Development as shown on the 
Phasing Plan including any Sub-Phases and "Phases", "Phase 1" and 
"Phase 2" shall be construed accordingly; 

"Phase 1 Affordable 
Housing Mix Schedule" 

means the approved mix of Affordable Housing Units to be delivered in 
Phase 1 both in terms of tenure, location within the Development, size 
and, in respect of Wheelchair Units, fit-out as set out in located at 
Annex A of Part 2 of  Schedule 1; 

"Phase 1 Affordable 
Housing Plan" 

means the plan showing the Affordable Housing Units to be delivered 
in Phase 1 and submitted under paragraph Schedule 1Part 21.1 of 
Schedule 1Part 2 of Schedule 1; 

"Phase 2 Affordable 
Housing Mix Schedule" 

means the approved mix of Affordable Housing Units to be delivered in 
Phase 2 both in terms of tenure, location within the Development, size 
and, in respect of Wheelchair Units, fit-out as set out in located at 
Annex A of Part 2 Schedule 2 and which may be updated in 
accordance with Part 3 of Schedule 1 and/or Part 3 of Schedule 2; 

"Phase 2 Affordable 
Housing Plan" 

means the plan showing the Affordable Housing Units to be delivered 
in Phase 2 and submitted under paragraph Schedule 2Part 22.1 of 
Part 2 Schedule 2; 

“Phase 2 MPO Retail 
Units” 

means the Commercial Units in Phase 2 that are to be made available 
for Retail Use and/or sui generis use and which are available for 
Occupation by the MPOs under the obligations in paragraph 
Schedule 2Part 510 of Part 5 of Schedule 2; 

“Phase 2 MPO Retail 
Units Floorplan” 

means a proposed floorplan of the Phase 2 MPO Retail Units which 
may include any Sub-Divided MPO Retail Units that are available to the 
Market Place Operators; 

"Phasing Plan" means the plan submitted with the Application illustrating the Phases 
of the Development and the sequence in which the Developer intends 
to construct the Development titled ‘Phasing Plan’ with drawing number  
ASCP-DRM-ZZ-ZZ-DGA-A-002090 P01 and dated December 2024 
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and which may from time to time at the request of the Developer be 
updated with the Council's prior written approval to show Sub-Phases; 

"Planning Permission" means the planning permission for the Development granted by the 
Inspector pursuant to the Appeal; 

"Pre-Occupation Energy 
Review" 

means: 

(a) an independent assessment commissioned by the Developer 
to determine whether or not the Carbon Targets have been 
achieved; and 

(b) the completion of form titled "Pre-Occupation Energy Review" 
located on the Council's website by the Developer to enable 
the Council to monitor the energy performance of the 
Development; 

and submitted to the Council in accordance with Part 11 of Schedule 1 
and Part 12 of Schedule 2; 

"Protected 
Characteristics" 

means one of the protected characteristics identified in section 4 of the 
Equality Act 2010; 

"Provisional Certificate" means a provisional certificate issued on behalf of the Council certifying 
provisionally and pending the issue of the Final Certificate that following 
inspection the Public Realm Works have been completed to the 
reasonable satisfaction of the Council and for the avoidance of doubt 
the Council may issue such certificate in respect of part of the Public 
Realm Works only and as many times as is necessary until satisfied 
with the entirety of the Public Realm Works; 

"Public Realm" means that part of the Site shown shaded orange on the plan labelled 
Plan 3 attached hereto at Appendix 1 and the Clifton Estate Route (if 
delivered); 

"Public Realm Phasing 
Plan" 

means the plan to be submitted by the Developer showing the phasing 
(which may include sub-phases) and sequencing of the delivery of the 
Public Realm; 

"Public Realm Works" means works to the Public Realm approximately consisting of the 
provision of 10,240 sq. m of public space plus land for the Clifton Estate 
Route (if delivered by the Council) including but not limited to paving, 
benches, street furniture, street lighting and bins all in accordance with 
SSDM Standards; hard and soft landscaping, planting sufficient to 
establish effective habitat (at least 30% of which shall be native 
species), the creation of green corridors, the provision of routes through 
the Site, bollards to prevent vehicle access except emergency vehicles, 
children's play space designed in accordance with Play England's 
Designed for Play: a guide to creating successful play spaces the detail 
of which is to be approved by the Council pursuant to the Public Realm 
Specification; 

"Public Realm 
Specification" 

means a detailed specification in respect of the Public Realm Works 
which shall include as a minimum: detailed and scaled plans and 
drawings; a full specification of the works and samples of proposed 
materials; details of the phasing and timing for delivery; and any other 
details as may be reasonably required to be approved by the Council 
subject to a condition on the Planning Permission; 

https://www.southwark.gov.uk/planning-environment-and-building-control/planning/planning-policy-and-guidance/supplementary-5
https://www.southwark.gov.uk/planning-environment-and-building-control/planning/planning-policy-and-guidance/supplementary-5
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"Public Subsidy" means any Grant Funding (CLT) or Grant Funding (General) from the 
Council and/or the GLA together with any additional public subsidy from 
other sources which may include Homes England and secured by the 
Developer to support the delivery of the Development; 

"Registered Provider" means a registered provider within the meaning of the Housing and 
Regeneration Act 2008 (and any amendment re-enactment or 
successor provision) which has been: 

(a) drawn from the list of Registered Providers attached hereto 
as Schedule 4 and which has not been removed from the 
register; or 

(b) otherwise approved by the Council; 

"Regulator" means Homes England and the Regulator of Social Housing (as 
applicable) and any successors in statutory function; 

"Relocation Fund 
Contribution" 

means the sum of £200,000 (two hundred thousand pounds) Index 
Linked to be paid by the Developer to the Council in accordance with 
Part 1 of Schedule 2 and to be held by the Council in a "Relocation 
Fund" for the purposes of assisting Local Independent Operators with 
financial support towards the costs associated with relocating their 
business from the Phase 2 Site in accordance with the Relocation 
Strategy; 

"Relocation Strategy" means the strategy submitted by the Developer to the Council as part 
of the Application and which will be subsequently updated by the Final 
Relocation and Small Shops Strategy in accordance with the provisions 
in Part 5 of Schedule 2; 

"Replacement 
Morrisons Supermarket" 

means the replacement Morrisons supermarket and car park to be 
provided within Phase 1; 

"Rent Standard" means the rent standard for social rented housing set by the Regulator 
(including any associated explanatory notes, statements or policy 
guidance) from time to time pursuant to a Direction on Rent Standard; 

"Reportable Unit 
(Energy Centre)" 

means either a connection to third-party District Heating Network, a 
self-contained energy centre serving multiple 
residential/non-residential properties (within the Site) or a 
self-contained energy system serving multiple residential properties 
(within a block or building); 

"Reportable Unit 
(Non-Residential)" 

means a building with a single occupier/tenant (including block of flats' 
communal areas) or a building with multiple tenants; 

"Reportable Unit 
(Residential)" 

means an individual block or building of multiple tenants or five or more 
flats or a group of five or more houses; 

"Residential Unit" means any residential units constructed upon the Site and "Residential 
Units" shall be construed accordingly; 

"Retail Uses" means uses under Use Class E(a-g) 

"Review Date" means the Early Stage Review Date or the Mid Stage Review Date or 
the Late Stage Review Date (as the context requires); 



 

28 

"RICS Red Book" means the RICS Valuation - Global Standards (Red Book); 

"Sale" means: the sale of the freehold of a Component; or the grant of a lease 
of a Component with a term of 125 years or more; 

"SCSC" means the Southwark Construction Skills Centre located at Surrey 
Quays Road, London SE16 7PJ which provides training and upskilling 
opportunities in the construction sector; 

"Service Charge" means all amounts reasonably incurred by the Developer, Registered 
Provider, Community Land Trust or resident of an Affordable Housing 
Unit (as the case may be) and payable by an owner or tenant of an 
Affordable Housing Unit as part of or in addition to the rent and directly 
or indirectly for services, repairs, maintenance, improvements, 
insurance and/or the landlord's costs of management directly and 
reasonably related to the relevant Affordable Housing Unit and in 
addition any relevant estate charges PROVIDED THAT in respect of 
the Intermediate Housing the Developer shall use reasonable 
endeavours to ensure the said charges meet the Intermediate 
Affordability or such other limit imposed by Government regulation 
and/or direction (whichever is the lower)" and "Service Charges" shall 
be construed accordingly; 

"Shared Ownership 
Housing" 

means Affordable Housing provided to Eligible Persons to be occupied 
partly for rent and partly by way of owner occupation on shared 
ownership arrangements as defined in section 70(4) of the Housing and 
Regeneration Act 2008 (or any amended or replacement provision) 
where the shared ownership lessee for the time being has the right to 
carry out Staircasing and dispose of the unit on the open market once 
the unit has been fully Staircased and which meets at the point of first 
disposal and subsequently the requirements of Intermediate 
Affordability; 

"Shopping Centre" means the existing Aylesham Shopping Centre which is currently 
located on the Site; 

"Short Courses" means any construction industry approved or accredited training 
course(s) designed to assist an individual to secure employment or 
enhance their career prospects once in employment; 

"Site" means the land known as The Aylesham Centre, Rye Lane, London 
shown edged red on the plan labelled Plan 1 attached hereto at 
Appendix 1; 

"Site and Development 
Contributions" 

means the Administration Cost – Phase 1, Administration Cost – Phase 
2, Affordable Housing Monitoring Contribution, Archaeology 
Contribution – Phase 1, Archaeology Contribution – Phase 2, Carbon 
Offset Contribution – Phase 1, Carbon Offset Contribution – Phase 2, 
Bus Passenger Infrastructure Improvements Contribution – Phase 1, 
Bus Passenger Infrastructure Improvements Contribution – Phase 2, 
CCTV Contribution – Phase 1, CCTV Contribution – Phase 2, 
Children's Play Space Contribution – Phase 1, Children's Play Space 
Contribution – Phase 2, Cycle Improvement Scheme Contribution, 
Delivery and Servicing Monitoring Fee – Phase 1, Delivery and 
Servicing Monitoring Fee – Phase 2, Relocation Fund Contribution, 
Travel Plan Monitoring Fee – Residential – Phase 1, Travel Plan 
Monitoring Fee – Residential – Phase 2, Travel Plan Monitoring 
Fee - Workplace 
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"Small Shop Units" means 381 sqm (GIA) of the Commercial Floorspace being no less than 
10% of the proposed retail floorspace to be provided as Small Shops in 
accordance with Part 5 of Schedule 2; 

"Small Shop Unit 
Specification" 

means Completed to shell and core with a shop front and with access 
to capped off services; 

"Small Shops" means market stalls or shops each measuring less than 80sqm GIA in 
floorspace (excluding storage) and “Small Shop” shall be construed 
accordingly; 

"Social Rents" means the rent for Social Rented Housing which reflects the pattern 
produced by the formula rent set out in the Rent Standard and subject 
to the rent caps, rent flexibility level and limit on changes to rents as set 
out therein from time to time; 

"Social Rented Housing" means Affordable Housing owned and let by local authorities and 
Registered Providers for which Social Rents are determined through 
the national rent regime (meaning the rent regime under which the 
social rents of tenants are set by the Regulator with particular reference 
to the Direction on Rent Standard); 

"Social Rented Units" means the 50 Residential Units (17 x 2 bed and 15 x 3 bed 18 x 4 beds 
(251 Habitable Rooms)) to be shown on the Phase 1 Affordable 
Housing Plan to be provided in the form of Social Rented Housing in 
Phase 1; 

"Southwark Education 
Business Alliance" 

means the Council operated schools careers service by that name or 
such other successor services as may be nominated by the Council 
from time to time; 

"Southwark Works" means the employment support service by that name which is 
commissioned by the Council or such other successor services as may 
be nominated by the Council from time to time; 

“SSDM Standard” means the standards extracted from the Southwark Streetscape 
Design Manual (Rev February 2024) and attached hereto at Appendix 
[X]; 

"Staircasing" means the purchase by the owner of additional equity in a Shared 
Ownership Housing unit on either a gradual or standard basis and 
"Staircased" shall be construed accordingly; 

“Sub-Divided MPO 
Retail Units” 

means any Phase 2 MPO Retail Units that are shown on the Phase 2 
MPO Retail Units Floorplan as capable of being sub-divided into a 
smaller unit(s); 

"Sub-Phase" means any sub-phase within Phase 1 and/or Phase 2 as applicable as 
may be shown on any updated Phasing Plan approved by the Council 
and "Sub-Phases” shall be construed accordingly; 

"Substantial 
Implementation" 

means the Development has been Implemented and the following has 
occurred: 

(a) those works excluded from the definition of Implementation 
have been completed (if applicable); 

(b) the letting of a building contract or contracts for the 
Development; and 
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(c) the basement floor slab of the Replacement Morrisons 
Supermarket sitting beneath blocks L, M, P and Q has been 
constructed; 

"Substantial 
Implementation Target 
Date" 

means in respect of Phase 1 the earlier of: 

(a) the date 24 months from but excluding the date of the grant 
of 'Gateway 2 Approval' being the building control approval 
required pursuant to regulation 3 of the Building (Higher-Risk 
Buildings Procedures) (England) Regulations 2023/909 and; 

(b) the Longstop Date 

"Sums Due" means all sums due to a Chargee of the Affordable Housing Units 
and/or the Additional Affordable Housing Units pursuant to the terms of 
its Charge including (without limitation) all interest and reasonable legal 
and administrative fees costs and expenses; 

"Surplus" means the amount of the Balance calculated and identified as such 
within an Updated Viability Appraisal, representing any additional profit 
generated by the Development in excess of the Target Profit as at the 
time that the relevant Viability Review is carried out and which shall be 
split 50/50 between the Developer and the Council and in respect of 
which the Council's share shall be applied to the provision of Additional 
Affordable Housing; 

"Sustained Construction 
Employment" 

means Sustained Employment related to the Development during the 
construction phase including but not limited to Construction 
Employment; 

"Sustained 
Employment" 

means a period of continuous employment of not less than 26 weeks 
for an Unemployed Borough Resident; 

"Target Profit" means: 

(a) 20% profit on the GDV of the Market Housing Units; 

(b) 6% profit on the GDV of the Affordable Housing Units; 

(c) 15% profit on the GDV of the Commercial Units; and 

(d) 10% on the Replacement Morrisons Supermarket gross 
development value; 

"Tenant" means any person with an interest in the Site at the date of this Deed 
other than the Developer; 

"TfL" means Transport for London and their successors in statutory function; 

"Travel Plan" means the travel plan(s) to be approved pursuant to a condition on the 
Planning Permission; 

"Travel Plan Monitoring 
Fee – Residential – 
Phase 1" 

means the sum of £1,395.00 (one thousand three hundred and ninety 
five pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.5 of Part 1 of Schedule 1 for application 
by the Council towards monitoring the Travel Plan for the Residential 
Units in Phase 1 in years 2 and 5 following full Occupation; 
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"Travel Plan Monitoring 
Fee – Residential – 
Phase 2" 

means the sum of £1,395.00 (one thousand three hundred and ninety 
five pounds) Index Linked to be paid by the Developer to the Council in 
accordance with paragraph 1.8 of Part 1 of Schedule 2 for application 
by the Council towards monitoring the Travel Plan for the Residential 
Units in Phase 2 in years 2 and 5 following full Occupation; 

"Travel Plan Monitoring 
Fee – Workplace" 

means the sum of £2,790 (two thousand seven hundred and ninety 
pounds) Index Linked to be paid by the Developer to the Council in 
accordance with Part 1 of Schedule 2 for application by the Council 
towards monitoring the Travel Plan for the workspace Building in block 
D and the Retail Uses in years 2 and 5 following full Occupation; 

"Unemployed Borough 
Residents" 

means persons residing within the Borough who are neither in 
employment nor contracted as self-employed workers and have not 
been so for a period of not less than seven days; 

"Updated Viability 
Appraisal" 

means an open book appraisal of the costs, values and financial 
viability of the Development at the time of such updated open book 
appraisal being undertaken and prepared using Argus Software to 
determine the Balance and which shall include fixed costs inputs of; 

(a) Benchmark Land Value (being a fixed item in the appraisal); 

(b) finance costs at 8% (eight percent); and 

(c) Target Profit (being the figure that the Balance is compared 
against to demonstrate whether a Surplus exists); 

"Valuer" means an independent valuer approved by the Council; 

"Viability Review" means an Early Stage Review and/or a Mid Stage Review and/or a Late 
Stage Review (as the context requires); 

"Wheelchair Units" means the 78 (seventy eight) Market Housing Units, and 5 (five) Social 
Rented Units to be provided as part of the Development; 

"Working days" means any Monday, Tuesday, Wednesday, Thursday and Friday 
except bank or public holidays; and 

"Workspace" means 2,725sqm (GIA) of the Commercial Floorspace to be provided 
as workspace. 

1.2 Reference to the masculine feminine and neuter genders shall include other genders. 

1.3 Reference to the singular include the plural and vice versa unless the contrary intention is 
expressed. 

1.4 Reference to natural persons are to include corporations and vice versa. 

1.5 Headings in this Deed are for reference purposes only and shall not be taken into account in 
its construction or interpretation. 

1.6 A reference to a clause paragraph or schedule is (unless the context otherwise requires) a 
reference to a clause paragraph or schedule of this Deed. 

1.7 Any reference in this Deed to any statute or to any section of a statute includes any statutory 
re-enactment or modification of it and any reference to any statutory instrument includes any 
amendment or consolidation of it from time to time and for the time being in force save that 
references to a use class shall be construed as references to the relevant use class as at the 
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date of submission of the Application and such construction shall not be affected by changes 
to the Town and Country Planning (Use Classes) Order 1987 or any replacement thereof after 
the date of submission of the Application. 

1.8 The expression "the Developer" shall include their respective successors in title and assigns 
and the expression "the Council" shall include their successors in statutory function. 

1.9 Words denoting an obligation on a party to do any Act or thing include an obligation to procure 
that it be done and words placing a party under a restriction include an obligation not to cause 
permit or suffer any infringement of such restrictions. 

1.10 An obligation not to Implement or Occupy the Development includes an obligation not to 
Implement or Occupy any part of the Development. 

1.11 Where in this Deed a party includes more than one person any obligation of that party shall 
be joint and several. 

1.12 Any plan strategy or similar required to be submitted pursuant to this Deed may be updated 
from time to time with the approval of the Council and any such revised plan strategy or similar 
shall be capable of being enforced by the Council pursuant to the terms of this Deed as if it 
were the original. 

1.13 Any reference to an approval is to the approval of the Director of Planning and Growth unless 
otherwise stated. 

1.14 Where in this Deed the Council is required to give an approval, consent or agreement the 
approval, consent or agreement shall not be deemed to have been given unless in writing. 

1.15 Where the agreement, approval or consent is required by the Council under the terms of this 
Deed that agreement, approval or consent shall not be unreasonably withheld or delayed. 

2. STATUTORY PROVISIONS 

2.1 This Deed is made pursuant to section 106 of the 1990 Act. To the extent that they fall within 
the terms of section 106 of the 1990 Act the obligations contained in this Deed are planning 
obligations for the purposes of section 106 of the 1990 Act and are enforceable by the Council 
and the restrictive covenants and undertakings herein on the part of the Developer are entered 
into with the intent that subject to Clause 7 the same shall be enforceable without limit of time 
not only against the Developer but also against its successors in title and assigns and any 
person corporate or otherwise claiming through or under the Developer an interest or estate 
created hereafter in the Site or any part or parts thereof as if that person had also been an 
original covenanting party in respect of such of the covenants and undertakings which relate 
to the interest or estate for the time being held by that person. 

2.2 To the extent only that any of the obligations contained in this Deed are not planning 
obligations within the meaning of the 1990 Act, they are entered into pursuant to the powers 
contained in the Acts. 

3. LEGAL EFFECT  

3.1 This Deed shall come into effect on the date thereof but the obligations contained in the 
Schedules shall not, unless the context otherwise requires, be enforced by the Council until 
Commencement of Development. 

3.2 In the event that any new planning permission(s) are granted by the Council pursuant to 
section 73 of the 1990 Act and unless otherwise agreed between the Parties: 

3.2.1 the obligations in this Deed shall relate to and bind any subsequent planning 
permission(s) in respect of the Site granted pursuant to section 73 of the 1990 Act 
and the Site itself, and 
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3.2.2 the definitions of Application, Development and Planning Permission in this Deed 
shall be construed to include reference to any application under section 73 of the 
1990 Act, the planning permission(s) granted thereunder and the development 
permitted by such subsequent planning permission(s), and 

3.2.3 this Deed shall be endorsed with the following words in respect of any future 
section 73 application: 

"The obligations in this Deed relate to and bind the Site in respect of which a new planning 
permission referenced [                    ] has been granted pursuant to section 73 of the Town 
and Country Planning Act 1990 (as amended)" 

PROVIDED THAT the Council when determining any application submitted under section 73 
of the 1990 Act relating to the Site shall not be restricted from requiring that any consequential 
obligations of an appropriate nature (so far as they are materially different to those contained 
in this Deed) be secured by way of a new deed pursuant to section 106 of the 1990 Act. 

3.3 The Developer shall meet the Council’s reasonable legal fees in respect of any such 
endorsement. 

4. APPEAL 

4.1 If the Inspector determines in the Appeal Decision that any obligation (or any part of an 
obligation) contained within this Deed is not:  

4.1.1 necessary to make the Development acceptable in planning terms; and/or 

4.1.2 directly related to the Development; and/or 

4.1.3 fairly and reasonably related in scale and kind to the Development; and/or 

4.1.4 compliant in all other aspects with Regulation 122 of the Community Infrastructure 
Levy Regulation 2010 as amended, 

then the Developer shall not be bound by such obligation (or part of such obligation) and the 
relevant obligation (or part) shall immediately (without any further act by the Parties) cease to 
have any effect and this Deed shall be read as if such planning obligation were not included. 

4.2 The Inspector is requested to state in their Appeal Decision whether they consider the 
obligations in paragraph 4 of Part 7 of Schedule 1 satisfy the tests for planning obligations in 
accordance with Clause 4.1 above and: 

4.2.1 in the event the Inspector states the obligations meet such tests or remains silent 
paragraph 4 of Part 7 of Schedule 1 and the definitions of “Cycle Hire Docking 
Station”, “Cycle Hire Docking Station Contribution” and “Cycle Hire Scheme” shall 
have legal effect; or 

4.2.2 in the event the Inspector states the obligations do not meet such tests the Deed 
shall be read as if the obligations in paragraph 4 of Part 7 of Schedule 1 and the 
definitions of “Cycle Hire Docking Station”, “Cycle Hire Docking Station Contribution” 
and “Cycle Hire Scheme” were not included and the Parties agree that this Deed 
shall be endorsed with the following words: 

“From the date of the Appeal Decision the Deed shall be read as if paragraph 4 of 
Part 7 of Schedule 1 and the definitions of “Cycle Hire Docking Station”, “Cycle Hire 
Docking Station Contribution” and “Cycle Hire Scheme” are not included.”.  

Commented [TL2]: Silence should not be determinative 
of an obligation not being agreed. The silence of the 
inspector should imply that the obligation was 
acceptable 
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5. OBLIGATIONS OF THE DEVELOPER 

5.1 The Developer warrants that it has full power to enter into this Deed in order to bind its land 
interests referred to in Recitals (B) and (C). 

5.2 The Developer covenants to observe and perform or cause to be observed and performed 
the obligations contained in Schedule 1 and Schedule 2 to this Deed at the times and in the 
manner provided therein. 

5.3 Without prejudice to any other remedy available to the Council, the Developer covenants that 
no part of the Development shall be Implemented or Occupied (as appropriate) unless and 
until the obligations contained within the Schedules to this Deed that are required to be fulfilled 
before Implementation or Occupation have been complied with. 

5.4 The Developer shall contact the S.106 and CIL Team (cil.s106@southwark.gov.uk) at the 
Council to arrange payment of the Site and Development Contributions. 

5.5 The Developer covenants: 

5.5.1 not to permit the Implementation of the Development by any Tenant and not to vary 
any existing demise, legal or equitable interests of any Tenant such as to incorporate 
the whole or part of the Development to be constructed on Site pursuant to the 
Planning Permission, save that the Tenant(s) shall not be prevented from obtaining 
a new freehold or leasehold interest in the Development or any part of it to be 
constructed; 

5.5.2 unless otherwise agreed by the Council not to Implement any part of the 
Development without first having procured the surrender of or served any necessary 
notices to terminate any extant legal or equitable interests of any Tenant with an 
interest in the relevant part of the Site; 

5.5.3 unless otherwise agreed by the Council having regard to the enforceability of the 
obligations in this Deed, not to revoke or withdraw any notices served upon any 
Tenant pursuant to Clause 5.5.2; 

5.5.4 in the event that having used reasonable endeavours the Developer cannot comply 
with Clause 5.5.2 above, unless otherwise agreed by the Council, the Developer 
shall not Implement the relevant part of the Development unless it has procured that 
each and every Tenant with an extant demise, legal or equitable interest in land 
within the Site enters into an agreement (mutatis mutandis) as this Deed for the 
purpose of further securing that the obligations in this Deed are binding and 
enforceable against each and every Tenant with an extant demise, legal or equitable 
interest in the Site or any part thereof. 

5.6 The Developer covenants: 

5.6.1 not to carry out the Development other than in accordance with the approved 
Phasing Plan and for each subsequent amendment to the Phasing Plan to confirm 
to the Council whether the proposed change is likely to give rise to new or different 
environmental impacts from those assessed with the Application and, if so, carry out 
an assessment of any such environmental impacts arising from the proposed 
change. 

5.6.2 to enter into new agreement or undertaking pursuant to section 106 of the 1990 Act 
in the event that the Council considers (acting reasonably) that any new or modified 
planning obligations are required as a direct consequence of any changes to the 
phasing of the Development. 

mailto:cil.s106@southwark.gov.uk
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6. DEVELOPER TO NOTIFY COUNCIL AND TFL 

6.1 The Developer covenants with the Council to notify the Council: 

6.1.1 within 5 Working days of Substantial Implementation by written notice; 

6.1.2 of its intention to pay the administration fees and contributions referred to within this 
Deed by written notice specifying the intended date of payment, the amount and 
method of payment and the agreement and property to which the payment relates.  
Such notification to be given within the 5 Working days immediately preceding the 
making of such payment; 

6.1.3 within 5 Working days of Completion of the Affordable Housing Units by written 
notice; 

6.1.4 within 5 Working days of the occurrence of the Occupation of 75% of the remaining 
Residential Units by written notice; 

6.1.5 within 5 Working days of the occurrence of the Occupation of 85% of the remaining 
Residential Units by written notice; 

6.1.6 within 5 Working days of the occurrence of Commencement of Phase 1 and 
separately of Phase 2 by written notice; 

6.1.7 within 5 Working days of the date which is 6 months prior to the date a lease 
termination notice is served on the first Local Independent Operator. 

6.2 The Developer shall notify the Director of City Planning at TfL at 5 Endeavour Square, 
Westfield Avenue, London E20 1JN (or such other office as may be the headquarters of the 
TfL planning division) and spatialplanning@tfl.gov.uk of: 

6.2.1 payment of the Bus Passenger Infrastructure Improvements Contribution – Phase 1 
and the Bus Passenger Infrastructure Improvements Contribution – Phase 2; 

6.2.2 submission of the Bus Station Improvement Works Scheme; 

6.2.3 delivery of the Bus Station Improvement Works. 

7. COUNCIL’S COVENANTS 

7.1 The Council covenants with the Developer to observe and perform or cause to be observed 
and performed the obligations in Schedule 3 (Council’s Obligations) of this Deed. 

8. ENFORCEABILITY OF OBLIGATIONS 

8.1 The obligations contained in this Deed shall not be enforceable against any statutory 
undertaker or other person who acquires any part of the Site or interest therein for the 
purposes of the supply of electricity gas water drainage telecommunication services or public 
transport services or as adopted highway. 

8.2 No person shall be liable for any breach of the covenants restrictions or obligations contained 
in this Deed occurring after it has parted with the whole of its interest in the Site (but without 
prejudice to the liability of such person for any breach occurring prior to its parting with such 
interest). 

8.3 The obligations contained in Part 2 of Schedule 1 and Part 2 of Schedule 2 (Affordable 
Housing) of this Deed shall not be enforceable against: 

mailto:spatialplanning@tfl.gov.uk
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8.3.1 any Mortgagee of a residential tenant or any Mortgagee of a person to whom a 
Registered Provider grants a lease of a unit of Intermediate Housing; 

8.3.2 any receiver appointed by such mortgagees; or 

8.3.3 a person who is a successor in title to or derives title through or under or at the 
direction or requirement of any such mortgagees or receiver appointed by such 
mortgagees. 

8.3.4 any tenant who has exercised any statutory right to buy (in respect of a particular 
Affordable Housing Unit) and any person or persons deriving title through or under 
any such tenant and any successor in title thereto and their respective mortgagees; 
or  

8.3.5 any tenant of an Affordable Housing Unit who has Staircased to 100% equity 
pursuant to the terms of the lease of that Affordable Housing Unit and any person 
or persons deriving title through or under any such tenant and any successor in title 
thereto and their respective mortgagees; or 

8.3.6 any Chargee who has complied with the requirements of clauses 8.4 to 8.9 below  

8.4 In order to benefit from the protection granted by Clause 8.3.6, a Chargee must: 

8.4.1 serve a Default Notice on the Council prior to seeking to dispose of the relevant 
Affordable Housing Units and/or any Additional Affordable Housing Units as follows: 

(a) delivery by hand to the Council's offices as per the details in clause 16; 
and 

(b) using first class registered post to the Council's offices as per the details 
at clause 16; 

8.4.2 when serving the Default Notice, provide to the Council official copies of the title 
registers for the relevant Affordable Housing Units and/or Additional Affordable 
Housing Units; and 

8.4.3 subject to Clause 8.8 below, not exercise its power of sale over or otherwise dispose 
of the relevant Affordable Housing Units and/or Additional Affordable Housing Units 
before the expiry of the Moratorium Period except in accordance with Clause 8.5 
below. 

8.5 In the event the Council serves an Intention Notice on the Chargee between the first day of 
the Moratorium Period and (but excluding) the date falling one calendar month later, then not 
later than 15 Working days after service of the Intention Notice (or such later date during the 
Moratorium Period as may be agreed in writing between the Council and the Chargee), the 
Chargee will grant the Council (and/or the Council's nominated substitute Registered Provider 
and/or Community Land Trust (as applicable)) an exclusive option to purchase the relevant 
Affordable Housing Units and/or Additional Affordable Housing Units which shall contain the 
following terms: 

8.5.1 the sale and purchase will be governed by the Standard Commercial Property 
Conditions (Third Edition – 2018 Revision) (with any variations that may be agreed 
between the parties to the Option (acting reasonably)); 

8.5.2 the price for the sale and purchase will be agreed in accordance with Clause 8.6.2(a) 
or determined in accordance with Clause 8.7 below; 

8.5.3 provided that the purchase price has been agreed in accordance with 
Clause 8.6.2(a) below or determined in accordance with Clause 8.7 below, but 
subject to Clause 8.5.4 below, the Chargee will give the Council (or its nominated 
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substitute Registered Provider and/or Community Land Trust (as applicable)) may 
(but is not obliged to) the opportunity to exercise the Option and complete the 
purchase of the relevant Affordable Housing Units and/or Additional Affordable 
Housing Units at any time prior to the expiry of the Moratorium Period; 

8.5.4 the Option will expire upon the earlier of (i) notification in writing by the Council (or 
its nominated substitute Registered Provider and/or Community Land Trust (as 
applicable)) that it no longer intends to exercise the Option and (ii) the expiry of the 
Moratorium Period; and 

8.5.5 any other terms agreed between the parties to the Option (acting reasonably). 

8.6 Following the service of the Intention Notice: 

8.6.1 the Chargee shall use reasonable endeavours to reply to enquiries raised by the 
Council (or its nominated substitute Registered Provider and/or Community Land 
Trust (as applicable)) in relation to the Affordable Housing Units and/or the 
Additional Affordable Housing Units as expeditiously as possible having regard to 
the length of the Moratorium Period; and 

8.6.2 the purchase price for the relevant Affordable Housing Units and/or Additional 
Affordable Housing Units shall be the higher of: 

(a) the price reasonably obtainable in the circumstances having regard to the 
restrictions as to the use of the relevant Affordable Housing Units and/or 
Additional Affordable Housing Units contained in Part 2 of Schedule 1 and 
Part 2 of Schedule 2 (as applicable); and 

(b) (unless otherwise agreed in writing between the Council (or its nominated 
substitute Registered Provider and/or Community Land Trust (as 
applicable)) and the Chargee) the Sums Due. 

8.7 On the date falling one calendar month after the first day of the Moratorium Period, if the 
Council (or its nominated substitute Registered Provider and/or Community Land Trust (as 
applicable)) and the Chargee have not agreed the price pursuant to Clause 8.6.2(a) above: 

8.7.1 the Chargee shall use reasonable endeavours to agree with the Council (or its 
nominated substitute Registered Provider and/or Community Land Trust (as 
applicable)) the identity of an independent surveyor having at least 10 years' 
experience in the valuation of affordable/social housing within the London area to 
determine the dispute and, if the identity is agreed, shall appoint such independent 
surveyor to determine the dispute; 

8.7.2 if, on the date falling 15 Working days after service of the Intention Notice the 
Chargee has not been able to agree the identity of an independent surveyor with 
the Council (or its nominated substitute Registered Provider and/or Community 
Land Trust (as applicable)), either party may apply to the President for the time 
being of the Royal Institution of Chartered Surveyors or his deputy to appoint an 
independent surveyor having at least 10 years' experience in the valuation of 
affordable/social housing within the London area to determine the dispute; 

8.7.3 the independent surveyor shall determine the price reasonably obtainable referred 
to at Clause 8.6.2(a) above, due regard being had to all the restrictions imposed 
upon the relevant Affordable Housing Units and/or Additional Affordable Housing 
Units by this Deed; 

8.7.4 the independent surveyor shall Act as an expert and not as an arbitrator; 

8.7.5 the fees and expenses of the independent surveyor are to be borne equally by the 
parties; 
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8.7.6 the independent surveyor shall make his/her decision and notify the Council, the 
Council's nominated substitute Registered Provider and/or Community Land Trust 
(as applicable) (if any) and the Chargee of that decision no later than 14 days after 
his/her appointment and in any event within the Moratorium Period; and 

8.7.7 the independent surveyor's decision will be final and binding (save in the case of 
manifest error or fraud). 

8.8 The Chargee may dispose of the relevant Affordable Housing Units and/or Additional 
Affordable Housing Units free from the obligations and restrictions contained in this Schedule 
which shall determine absolutely in respect of those Affordable Housing Units and/or 
Additional Affordable Housing Units (but subject to any existing tenancies) if: 

8.8.1 the Council has not served an Intention Notice before the date falling one 
calendar month after the first day of the Moratorium Period; 

8.8.2 the Council (or its nominated substitute Registered Provider and/or Community 
Land Trust (as applicable)) has not exercised the Option and completed the 
purchase of the relevant Affordable Housing Units and/or Additional Affordable 
Housing Units on or before the date on which the Moratorium Period expires;  

8.8.3 or the Council (or its nominated substitute Registered Provider and/or Community 
Land Trust (as applicable)) has notified the Chargee in writing pursuant to the Option 
that it no longer intends to exercise the Option. 

8.9 The Council (and its nominated substitute Registered Provider and/or Community Land Trust 
(as applicable), if any) and the Chargee shall act reasonably in fulfilling its obligations under 
this Clause 97. 

9. REGISTRATION 

9.1 The covenants on behalf of the parties hereto to be observed and performed under this Deed 
shall be treated as Local Land Charges and registered by the Council in the Register of Local 
Land Charges for the purposes of the Local Land Charges Act 1975. 

9.2 The Developer acknowledges that this Deed is a public document and that a un-redacted 
copy may be placed on the planning register, the Register of Local Land Charges and/or 
otherwise published and/or made available. 

10. SITE NOT TO BE ENCUMBERED 

The Developer covenants with the Council that it will not encumber nor deal with the Site in 
any manner whereby any party hereto or successor in title may be prevented from carrying 
out their covenants and obligations contained herein. 

11. RIGHT OF ACCESS 

Without prejudice to the Council's statutory rights of entry the Developer shall permit the 
Council and its authorised employees and agents upon reasonable written notice and on an 
escorted basis to enter the Site at all reasonable times for the purpose of verifying whether or 
not any obligation arising hereunder has been performed or observed. 

12. WAIVER 

No waiver (whether express or implied) by the Council of any breach or default by the 
Developer in performing or observing any of the covenants undertakings obligations or 
restrictions contained in this Deed shall constitute a continuing waiver and no such waiver 
shall prevent the Council from enforcing any of the said covenants undertakings obligations 
or restrictions from acting upon any subsequent breach or default in respect thereof by the 
Developer. 
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13. INTEREST ON LATE PAYMENT 

Without prejudice to any other right remedy or power herein contained or otherwise available 
to the Council if any payment of any sum referred to herein shall have become due but shall 
remain unpaid for a period exceeding 7 days the Developer shall pay on demand to the 
Council interest thereon at the interest rate of 4 per centum per annum above the base lending 
rate of the National Westminster Bank plc from the date when the same became due until 
payment thereof. 

14. INDEXATION 

Any sum referred to in the Deed and required to be paid to the Council shall be increased by 
an amount equivalent to the increase in the Index from the date hereof until the date on which 
such sum is payable. 

15. VAT 

15.1 All consideration given in accordance with the terms of this Deed shall be exclusive of any 
VAT properly payable in respect thereof. 

15.2 The Developer acknowledges and agrees that if at any time VAT is required to be paid in 
respect of any Site and Development Contributions then to the extent that VAT had not been 
previously charged in respect of that contribution the Developer shall pay such VAT subject 
to the Council having issued a VAT invoice to the Developer. 

16. NOTICES 

16.1 Any notice or other communication to be given under or in connection with this Deed shall be 
in writing which for this purpose shall not include e-mail and should be addressed as provided 
in Clause 16.3. 

16.2 Any such notice or other communication, if so addressed, shall be deemed to have been 
received as follows: 

16.2.1 if delivered by hand, upon delivery at the relevant address; 

16.2.2 if sent by first class post, at 9.00 a.m. on the second Working day after the date of 
posting; and 

except that where any such notice or other communication is or would otherwise be deemed 
to be received after 5.30 p.m., such notice or other communication shall be deemed to be 
received at 9.00 a.m. on the next following Working day. 

16.3 Subject to Clause 16.4, the address, relevant addressee and reference for each party are: 

For the Council: 

Address: Southwark Council, Development Management, 
Planning & Transport, Chief Executive's Department, 
P.O. Box 64529 London, SE1P 5LX 

Relevant addressee: The Director of Planning and Growth (for general 
enquiries) 

S.106/CIL Monitoring Officer (for planning obligation 
enquiries) 

Reference: S106/RR020/613and 24/AP/2074 
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For the First Owner: 

Address: Berkeley House, 19 Portsmouth Road, Cobham, Surrey, 
KT11 1JG 

 

For the Second Owner: 

Address: [The address stated in the parties section above.] 

Relevant addressee: [The Company Secretary] 

Reference:  

Telephone:  

 

16.4 A party may give notice of a change to its name, address or relevant addressee for the 
purposes of this clause provided that such notification shall only be effective on: 

16.4.1 the date specified in the notification as the date on which the change is to take place; 
or 

16.4.2 if no date is specified or the date specified is less than 5 clear Working days after 
the date on which notice is received or deemed to be received, the fifth Working day 
after notice of any such change is given. 

17. DETERMINATION OF DISPUTES 

17.1 If any dispute arises relating to or arising out of the terms of this Deed, either Party may give 
to the other written notice requiring the dispute to be determined under this Clause 17 to 
propose an appropriate Specialist and specify the nature and substance of the dispute and 
the relief sought in relation to the dispute. 

17.2 The circumstances under which a dispute may be considered to have arisen shall include in 
the event the Council’s approval is sought under the terms of this Deed and such approval is 
refused or not granted within 30 Working Days (or such longer time period if expressly stated 
in the relevant obligation) of the relevant approval being sought. 

17.3 For the purposes of this Clause 17 a "Specialist" is a person qualified to act as an expert in 
relation to the dispute having not less than 10 years' professional experience in relation to 
developments in the nature of the Development and property in the same locality as the Site. 

17.4 Any dispute over the type of Specialist appropriate to resolve the dispute may be referred at 
the request of either Party to the President or next most senior available officer of the Law 
Society who will have the power, with the right to take such further advice as he may require, 
to determine the appropriate type of Specialist and to arrange his nomination under 
Clause 17.5. 

17.5 Any dispute over the identity of the Specialist is to be referred at the request of either Party to 
the President or other most senior available officer of the organisation generally recognised 
as being responsible for the relevant type of Specialist who will have the power, with the right 
to take such further advice as he may require, to determine and nominate the appropriate 
Specialist or to arrange his nomination. If no such organisation exists, or the parties cannot 
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agree the identity of the organisation, then the Specialist is to be nominated by the President 
or next most senior available officer of the Law Society. 

17.6 The Specialist is to act as an independent expert and: 

17.6.1 each Party may make written representations within 10 Working days of his 
appointment and will copy the written representations to the other Party; 

17.6.2 each Party is to have a further 10 Working days to make written comments on the 
other's representations and will copy the written comments to the other Party; 

17.6.3 the Specialist is to be at liberty to call for such written evidence from the Parties and 
to seek such legal or other expert assistance as he or she may reasonably require; 

17.6.4 the Specialist is not to take oral representations from the parties without giving both 
Parties the opportunity to be present and to give evidence and to cross examine 
each other; 

17.6.5 the Specialist is to have regard to all representations and evidence before him when 
making his decision, which is to be in writing, and is to give reasons for his decision; 
and 

17.6.6 the Specialist is to use all reasonable endeavours to publish his decision within 
30 Working days of his appointment. 

17.7 Responsibility for the costs of referring a dispute to a Specialist under this clause 20, including 
costs connected with the appointment of the Specialist and the Specialist’s own costs, but not 
the legal and other professional costs of any Party in relation to a dispute, will be decided by 
the Specialist. 

17.8 Where a matter has been referred under this Clause 17, any obligations and timescales within 
this Deed associated with the matter shall be extended by the number of days equivalent to 
the period from referral of the dispute to determination of the dispute.  

17.9 This Clause 17 does not apply to disputes in relation to matters of law or the construction or 
interpretation of this Deed which will be subject to the jurisdiction of the courts. 

18. CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999 

18.1 Subject to Clause 18.2 a person who is not named in this Deed does not have any right to 
enforce any term of this Deed under the Contract (Rights of Third Parties) Act 1999. 

18.2 Notwithstanding Clause 18.1, pursuant to section 1(1) of the Contract (Rights of Third 
Parties) Act 1999 TfL shall have the right to enforce paragraphs 3.1.3 and 3.1.2 of Part 8 of 
Schedule 2 only and TfL may be considered a ‘Party’ for the purpose of clause 17 in respect 
of disputes relating to paragraphs 3.1.3 and 3.1.2 of Part 8 of Schedule 2 only.  

19. MISCELLANEOUS 

19.1 The construction validity and performance of this Deed shall be governed by English law. 

19.2 Each clause, sub-clause or schedule shall be separate distinct and severable from each other 
to the extent only that if any clause, sub-clause or schedule becomes or is invalid because of 
a change of circumstances or any other unforeseen reasons or if any one or more of such 
clause, sub-clause or schedule shall be held by the Courts to be void for any reason 
whatsoever but would be valid if severed or any wording was deleted or any time period 
reduced or scope of activities or area covered diminished then any modifications necessary 
to ensure such clause sub-clause schedule or paragraph be valid shall apply without prejudice 
to any other clause, sub-clause or schedule contained herein. 
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19.3 In the event of the planning obligations contained in this Deed being modified a note or 
memorandum thereof shall be endorsed upon this Deed. 

19.4 Nothing in this Deed shall prejudice or affect the rights powers duties and obligations of the 
Council under private or public statutes bye-laws orders and regulations. 

19.5 If the Planning Permission and all variations and modifications thereof shall expire before the 
Development has begun within the meaning of Sections 91, 92 or 93 of the 1990 Act or is 
revoked or is otherwise withdrawn without the consent of the Developer or its successors in 
title but without prejudice to the Council's ability to enforce in respect of any breach occurring 
prior to such revocation or withdrawal this Deed shall have no further effect thereupon. 

19.6 Nothing in this Deed shall be construed as prohibiting or limiting any right to develop the Site 
or any part of it in accordance with a planning permission (other than the Planning 
Permission). 

20. FUTURE MORTGAGEE 

A Mortgagee with a charge over the Site created after the date of this Deed shall have no 
liability under this Deed unless the Mortgagee becomes a successor in title or a mortgagee in 
possession of the Site or any part thereof in which case it too will be bound by the obligations 
as if it were a person deriving title from the Developer. 

21. GOOD FAITH 

The Parties agree with one another to act reasonably and in good faith in the fulfilment of their 
respective obligations under this Deed. 

22. TERMINATION 

This Deed will cease to have effect (to the extent it has not already been complied with) if the 
Appeal Decision states permission for the Application is refused or if Planning Permission is 
quashed, revoked or otherwise withdrawn or expires before the Development is Commenced. 
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SCHEDULE 1 
 

PHASE 1 
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FINANCIAL CONTRIBUTIONS – PHASE 1 

The Developer covenants with the Council: 

1. FINANCIAL CONTRIBUTIONS 

1.1 To pay the following Site and Development Contributions on or before Implementation of 
Phase 1: 

1.1.1 Archaeology Contribution – Phase 1 

1.1.2 Administration Cost – Phase 1; 

1.1.3 Affordable Housing Monitoring Contribution for Phase 1; 

1.1.4 Construction Environmental Management Plan and Demolition Environmental 
Management Plan Monitoring Fee – Phase 1 

1.2 Not to Implement or permit Implementation of Phase 1 of the Development until the Council 
has received the Site and Development Contributions set out in paragraph 1.1 above in full. 

1.3 To pay the following Site and Development Contributions on or before Substantial 
Implementation: 

1.3.1 CCTV Contribution – Phase 1; 

1.3.2 Children's Play Space Contribution – Phase 1 

1.3.3 Bus Passenger Infrastructure Improvements Contribution – Phase 1; 

1.3.4 Carbon Offset Contribution – Phase 1; 

1.4 Not to Substantially Implement or permit Substantial Implementation of the Development until 
the Council has received the Site and Development Contributions set out in paragraph 1.3 
above in full.  

1.5 To pay the Travel Plan Monitoring Fee – Residential – Phase 1 prior to 75% of the Residential 
Units in Phase 1 being Occupied. 

1.6 Not to Occupy or permit Occupation of more than 75% of the Residential Units in Phase 1 
until the Travel Plan Monitoring Fee – Residential – Phase 1 has been received in full. 

1.7 To pay the Delivery and Servicing Monitoring Fee – Phase 1 prior to Occupation of the first 
Commercial Unit in Phase 1.  

1.8 Not to Occupy or permit Occupation of the first Commercial Unit in Phase 1 until the Delivery 
and Servicing Monitoring Fee – Phase 1 has been received in full. 
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AFFORDABLE HOUSING 

The Developer covenants with the Council: 

1. AFFORDABLE HOUSING 

1.1 To submit the Phase 1 Affordable Housing Plan within six months of Implementation of Phase 
1. 

1.2 To construct or procure the construction of the Social Rented Units at no cost to the Council. 

1.3 Not to Occupy more than 75% of the Market Housing Units in Phase 1 until the Social Rented 
Units have been Delivered unless otherwise agreed with the Council in writing. 

1.4 Within 14 days of Substantial Implementation to submit to the Council the name of the chosen 
Registered Provider and/or Community Land Trust (as applicable) by completing Part 2 of the 
Housing Delivery Monitoring Table (for approval only in the case of a Registered Provider not 
on the Council's approved list). 

1.5 To use reasonable endeavours from the grant of Planning Permission to secure Public 
Subsidy in the following order of priority: 

1.5.1 Public Subsidy the terms of which allow or require such Public Subsidy to be used 
to provide or increase the level of CLT Homes; 

1.5.2 Public Subsidy the terms of which allow or require such Public Subsidy to be used 
to provide or increase the level of other types of Affordable Housing. 

1.6 Not to Occupy any Market Housing in Phase 1 until submitting a report to the Council which 
may be shared with the GLA detailing the reasonable endeavours undertaken pursuant to 
paragraph 1.5 above.  

1.7 In the event that a Public Subsidy is awarded pursuant to paragraph 1.5 above to: 

1.7.1 Within three (3) months of the Public Subsidy being awarded submit to the Council 
for its written approval an updated Phase 2 Affordable Housing Mix Schedule, an 
updated Phase 2 Affordable Housing Plan and an Additional Affordable Housing 
Scheme to secure the conversion of any Intermediate Housing Units in Phase 2 to 
CLT Homes PROVIDED THAT the Developer shall not be required to convert any 
Intermediate Housing Units to CLT Homes other than on an Equal Value Basis; 
and/or (as applicable) 

1.7.2 Within three (3) months of the Public Subsidy being awarded submit to the Council 
for its written approval an updated Phase 2 Affordable Housing Mix Schedule, an 
updated Phase 2 Affordable Housing Plan and an Additional Affordable Housing 
scheme to secure an increase in the level of Affordable Housing; 

1.7.3 Not to Occupy more than 75% of the Market Housing Units until the CLT Homes or 
the additional Affordable Housing secured pursuant to this paragraph have been 
Delivered. 

2. SOCIAL RENTED UNITS – NOMINATIONS 

2.1 Not to Occupy any Social Rented Units until a Nomination Agreement has been entered into 
between the Registered Provider and the Council in respect of those Social Rented Units. 
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2.2 To comply with the terms of the relevant Nomination Agreement in respect of the letting of the 
Social Rented Units to which it relates. 

3. RESTRICTION ON OCCUPATION 

3.1 Not to Occupy the Social Rented Units other than as Social Rented Housing. 

4. SERVICE CHARGE 

4.1 To use reasonable endeavours to minimise the cost of Service Charges payable by tenants 
of the Affordable Housing Units. 

4.2 To ensure that any Service Charges payable by tenants of Affordable Housing Units shall be 
limited to the costs of services provided (or to be provided) and such tenants shall not be 
charged for any services not related to the Affordable Housing Units. 

4.3 Without prejudice to 4.2 above and unless otherwise agreed by the Council, the Developer 
shall use reasonable endeavours to ensure that Service Charges for the Social Rented 
Housing shall be determined in accordance with the Direction for Rent Standard and limited 
to an increase of CPI + 1% per annum or such other limit imposed by Government regulation 
and/or direction (whichever is the lower). 

5. HOUSING DELIVERY MONITORING TABLE AND AFFORDABLE HOUSING SURVEY 

5.1 To accurately complete and submit to the Council Part 1 (Approval) of the Housing Delivery 
Monitoring Table as soon as reasonably practicable following grant of the Planning 
Permission. 

5.2 To accurately complete and submit to the Council Part 2 (Commencement) of the Housing 
Delivery Monitoring Table within 10 Working days of practical completion of the Replacement 
Morrisons Supermarket.  

5.3 To accurately complete and submit to the Council Part 3 (Completion) of the Housing Delivery 
Monitoring Table on or before first Occupation of Phase 1. 

5.4 To accurately complete and submit to the Council Part 4 (Amendments) of the Housing 
Delivery Monitoring Table within 10 Working days after any amendments have been made to 
the Planning Permission which affect the location and/or status of the Residential Units (if 
any). 

5.5 In order to complete and/or update the Housing Delivery Monitoring Table, the Developer shall 
use the most up to date pro-forma template of the Housing Delivery Monitoring Table available 
from the Council's website and submit a copy of the table along with an application to 
discharge the relevant obligation and any necessary fee to 
planning.application@southwark.gov.uk]. 

5.6 To provide the Council with a detailed written response to the Affordable Housing Survey in 
respect of the Social Rented Units along with such evidence as the Council may reasonably 
require within 28 days of receipt of the survey. 

5.7 To provide the Council with such information as it may reasonably require in order for it to be 
satisfied that the provisions of this Schedule have been complied with. 

  

mailto:planning.application@southwark.gov.uk
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ANNEX TO SCHEDULE 2 PART 2 

Phase 1 Affordable Housing Mix Schedule 
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ANNEX B TO SCHEDULE 1 PART 2 

Housing Delivery Monitoring Table 
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VIABILITY 

The Developer covenants with the Council: 

Part 1- Early Stage Review  

1. EARLY STAGE REVIEW TRIGGER 

1.1 The Developer shall notify the Council of the date on which it considers that Substantial 
Implementation of Phase 1 has been achieved no later than 10 Working days after such date 
and such notice shall be accompanied by full documentary evidence to enable the Council to 
independently assess whether Substantial Implementation has been achieved and whether it 
was achieved on or before the Substantial Implementation Target Date.  

1.2 No later than 10 Working days after receiving a written request from the Council, the 
Developer shall provide to the Council any additional documentary evidence reasonably 
requested by the Council to enable it to determine whether the Substantial Implementation 
has been achieved on or before the Substantial Implementation Target Date. 

1.3 Following notification of Substantial Implementation pursuant to paragraph 1.1 above, the 
Developer shall afford the Council access to the Site to inspect and assess whether or not the 
work undertaken amounts to Substantial Implementation provided that: 

1.3.1 the Council shall provide the Developer with reasonable written notice of its intention 
to carry out such an inspection; 

1.3.2 the Council shall comply with the Developer's reasonable site rules and regulations 
applicable as at the time of access throughout the duration of such inspection; 

1.3.3 the Council shall be accompanied by the Developer or its agent. 

1.4 The Council shall inspect the Site within 20 Working Days of receiving notice pursuant to 
paragraph 1.1 above and thereafter provide written confirmation to the Developer within 10 
Working Days of the inspection date as to whether or not the Council considers that the works 
undertaken amount to Substantial Implementation. 

1.5 Where the Council gives notice to the Developer within 10 Working days of the end of the 
period specified in paragraph 1.4 that Substantial Implementation has not occurred on or 
before the Substantial Implementation Target Date the Developer shall carry out an Early 
Stage Review and submit the Development Viability Information within 20 Working days of 
the date on which Substantial Implementation has occurred in accordance with the provisions 
of this Schedule. 

2. SUBMISSION OF DEVELOPMENT VIABILITY INFORMATION 

2.1 In the event an Early Stage Review is triggered pursuant to paragraph 1 above the Developer 
shall submit the following information on an open book basis to the Council within 
20 Working days from the date which the Developer is notified that Substantial 
Implementation has been achieved and separately no later than 20 Working days after the 
Early Stage Review Date: 

2.1.1 the Development Viability Information; 

2.1.2 the Updated Viability Appraisal thereby confirming whether in the Developer's view 
any Additional Affordable Housing could be provided; and 
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2.1.3 where such written statement confirms that Additional Affordable Housing can be 
provided, an Additional Affordable Housing Scheme. 

2.2 In the event that the Council and/or an External Consultant requires further Development 
Viability Information or supporting evidence of the same to assess whether in its view any 
Additional Affordable Housing can be provided they must request such information within 20 
Working Days of receiving the information submitted pursuant to paragraph 1.12.1 and then 
the Developer shall provide any reasonably required information to the Council or the External 
Consultant (as applicable and with copies to the other parties) within 10 Working days of 
receiving the relevant request and this process may be repeated once. 

3. ASSESSMENT OF THE DEVELOPMENT VIABILITY INFORMATION AND OTHER 
INFORMATION 

3.1 The Council shall assess the information submitted pursuant to paragraph 1.12.1 and 2.22.2 
(if applicable) and assess whether in its view Additional Affordable Housing is required to be 
delivered in accordance with the Updated Viability Appraisal and for the avoidance of doubt 
the Council shall be entitled to rely on its own evidence in determining inputs into the Updated 
Viability Appraisal subject to such evidence also being provided to the Developer. 

3.2 The Council may appoint an External Consultant to assess any Development Viability 
Information and other information it receives. 

3.3 Following completion of the Council or its External Consultant’s assessment pursuant to 
paragraph 3.1 and no later than 30 Working Days from submission of information pursuant to 
paragraph 2.1 or paragraph 2.2 (if applicable) the Council shall notify the Developer in writing 
of its decision as to whether a Surplus is identified with the Council’s share of the Surplus to 
be applied towards any Additional Affordable Housing and the Council shall separately notify 
whether the submitted Additional Affordable Housing Scheme is approved and the 30 Working 
Days notification requirement shall not apply to this separate notification.  

3.4 Subject to paragraph 3.5 if it is concluded that the Surplus is greater than zero and Additional 
Affordable Housing is required but the written statement submitted pursuant to 
paragraph 2.1.3 concluded that Additional Affordable Housing was not required, the 
Developer shall provide an Additional Affordable Housing Scheme to the Council for approval 
within 20 Working days of the date on which it receives the Council's notice pursuant to this 
paragraph 3.4 and no later than 20 Working Days from submission of an Additional Affordable 
Housing Scheme pursuant to this paragraph 3.4 the Council shall notify the Developer in 
writing as to whether the Additional Affordable Housing Scheme is approved. 

3.5 In the event the Council or its External Consultant's assessment pursuant to paragraph 3.3 
concludes that 

3.5.1 a Surplus arises following the Updated Viability Appraisal but such Surplus is 
insufficient to provide any Additional Affordable Housing Units; or 

3.5.2 a Surplus arises following the Updated Viability Appraisal but such Surplus cannot 
deliver a whole number of Additional Affordable Housing Units; 

then in either scenario the Developer shall pay any such Surplus allocable to any incomplete 
Additional Affordable Housing Unit to the Council as a financial contribution towards offsite 
Affordable Housing within the Borough. 

3.6 The Developer shall pay the Council's costs which are reasonably incurred in assessing the 
Development Viability Information and the Updated Viability Appraisal and other relevant 
information including those of the External Consultant within 20 Working days of receipt of a 
written request for payment. 



 

51 

4. DELIVERY OF AFFORDABLE HOUSING 

4.1 Where it is determined pursuant to paragraph 3.3 that Additional Affordable Housing is 
required the Developer shall not Occupy more than 75 per cent of the Market Housing Units 
in Phase 1 unless and until it has: 

4.1.1 Delivered all of the Additional Affordable Housing to be provided in Phase 1 in 
accordance with the Additional Affordable Housing Scheme approved by the 
Council unless otherwise agreed with the Council; and  

4.1.2 paid any remaining Surplus pursuant to paragraph 3.3 to the Council towards the 
delivery of offsite Affordable Housing within the Borough 

PROVIDED THAT the restriction on the Occupation of Market Housing Units in this paragraph 
4.1 shall not apply to the Market Housing Units located within any Building which has 
Commenced on or before either: 

4.1.3 the date on which the 30 Working Day deadline referred to in paragraph 3.3 falls; or 

4.1.4 the date on which the question as whether or not a Surplus has arisen is referred to 
a Specialist under Clause 17. 

4.2 The Parties agree that the terms of paragraph 4.1 above shall apply mutatis mutandis to the 
provision of any Additional Affordable Housing. 

4.3 For the avoidance of doubt if any dispute arises relating to or arising out of the terms of this 
Part 3 of Schedule 1, either Party may give to the other written notice requesting the dispute 
to be determined under Clause 19 of this Deed.  

Part 2: Mid Stage Review 

5. MID STAGE REVIEW TRIGGER 

5.1 The Developer shall notify the Council of the anticipated Mid Stage Review Date not less than 
20 Working days in advance of that date. 

6. SUBMISSION OF DEVELOPMENT VIABILITY INFORMATION AND UPDATED VIABILITY 
APPRAISAL 

6.1 No later than 20 Working days after the Mid Stage Review Date notified to the Council 
pursuant to paragraph 5.1, the Developer shall submit the following information on the basis 
that the Council may make such information publicly available: 

6.1.1 the Development Viability Information; and 

6.1.2 the Updated Viability Appraisal thereby confirming whether in the Developer's view 
any Additional Affordable Housing could be provided; and 

6.1.3 where such written statement confirms that Additional Affordable Housing can be 
provided, an Additional Affordable Housing Scheme. 

7. ASSESSMENT OF DEVELOPMENT VIABILITY INFORMATION AND OTHER 
INFORMATION 

7.1 The Council shall assess the Development Viability Information and the Updated Viability 
Appraisal submitted pursuant to paragraph 6.1 and assess whether in its view Additional 
Affordable Housing is required to be delivered in accordance with the Updated Viability 
Appraisal and for the avoidance of doubt the Council shall be entitled to rely on its own 
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evidence in determining inputs into the Updated Viability Appraisal subject to such evidence 
also being provided to the Developer. 

7.2 The Council may appoint an External Consultant to assess the Development Viability 
Information and the Updated Viability Appraisal and other relevant information submitted 
pursuant to paragraph 6.1. 

7.3 Following completion of the Council or its External Consultant’s assessment pursuant to 
paragraph 7.1 or 7.2 and no later than 30 Working Days from submission of information 
pursuant to paragraph 7.1 the Council shall notify the Developer in writing of its decision as 
to whether a Surplus is identified with the Council’s share of such Surplus to be applied 
towards any Additional Affordable Housing and the Council shall separately notify whether 
the submitted Additional Affordable Housing Scheme is approved.  

7.4 Subject to paragraph 8.3 if it is concluded that the Surplus is greater than zero and an 
Additional Affordable Housing is required but the Developer’s written statement submitted 
pursuant to paragraph 6.1 concluded that Additional Affordable Housing was not required, the 
Developer shall provide an Additional Affordable Housing Scheme to the Council for approval 
within 20 Working Days of the date on which it receives the Council’s notice pursuant to 
paragraph 7.3 and no later than 30 Working Days from submission of an Additional Affordable 
Housing Scheme pursuant to this paragraph 7.4 the Council shall notify the Developer in 
writing as to whether the Additional Affordable Housing Scheme is approved and the 30 
Working Days notification requirement shall not apply to this separate notification. 

7.5 In the event the Council or its External Consultant's assessment pursuant to paragraph 8.3 
concludes that 

7.5.1 a Surplus arises following the Updated Viability Appraisal but such Surplus is 
insufficient to provide any Additional Affordable Housing Units; or 

7.5.2 a Surplus arises following the Updated Viability Appraisal but such Surplus cannot 
deliver a whole number of Additional Affordable Housing Units; 

then in either scenario the Developer shall pay any such Surplus allocable to any incomplete 
Additional Affordable Housing Unit to the Council as a financial contribution towards offsite 
Affordable Housing within the Borough. 

7.6 The Developer shall pay the Council's costs which are reasonably incurred in assessing the 
Development Viability information and the Updated Viability Appraisal other relevant 
information including those of the External Consultant within 20 Working days of receipt of a 
written request for payment. 

8. DELIVERY OF ADDITIONAL AFFORDABLE HOUSING 

8.1 Where it is determined pursuant to paragraph 8.3 that Additional Affordable Housing is 
required the Developer shall not Occupy more than 75% per cent of the Market Housing Units 
in Phase 2 unless and until it has: 

8.1.1 Delivered all of the Additional Affordable Housing to be provided in accordance with 
the Additional Affordable Housing Scheme approved by the Council; and  

8.1.2 paid any remaining Surplus pursuant to paragraph 8.5 to the Council towards the 
delivery of offsite Affordable Housing within the Borough 

PROVIDED THAT the restriction on the Occupation of Market Housing Units in this paragraph 
8.1 shall not apply to the Market Housing Units located within any Building which has 
Commenced on or before either: 

8.1.3 the date on which the 30 Working Day deadline referred to in paragraph 7.3 falls; or 
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8.1.4 the date on which the question as whether or not a Surplus has arisen is referred to 
a Specialist under Clause 17. 

8.2 The Parties agree that the terms of this 8 shall apply mutates mutandis to the provision of any 
Additional Affordable Housing. 

9. PUBLIC SUBSIDY 

9.1 Nothing in this Deed shall prejudice any contractual obligation on the Developer to repay or 
reimburse any Public Subsidy using any Surplus that is to be retained by the Developer 
following the updated Viability Appraisal. 
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WHEELCHAIR HOUSING 

The Developer covenants with the Council: 

1. WHEELCHAIR HOUSING 

1.1 To market the Wheelchair Units in Phase 1 designated as Market Housing for the duration of 
the Marketing Period for Wheelchair Units in accordance with the provisions of this Schedule. 

1.2 The marketing shall be conducted to ensure that the Wheelchair Units in Phase 1 designated 
as Market Housing are marketed to as wide an audience as possible through websites, 
publications and liaison with appropriate agencies not limited to the list in paragraph 1.3 and 
the marketing details shall include separate marketing material specifically aimed at 
wheelchair users and confirm the size of the rooms and specification and state that the unit 
shall be fully fitted.  

1.3 The Wheelchair Units in Phase 1 designated as Market Housing shall be advertised as a 
minimum in the following places (as appropriate):  

1.3.1 on www.accessible-property.org and www.housingoptions.co.uk; 

1.3.2 on www.sharetobuy.com; 

1.3.3 on www.thehouseshop.com; 

1.3.4 On-site advertisements; 

1.3.5 in SAGA magazine or similar London periodicals aimed at an older readership;  

1.3.6 in the "Fifty Plus" free newspaper published by Age UK; and 

1.3.7 such other place reasonably requested by the Council 

1.4 Where a wheelchair user has entered into a contract or option for the sale or lease or tenancy 
of a Wheelchair Unit in Phase 1 designated as Market Housing during or as a result of the 
Marketing Period for Wheelchair Units, the Developer shall make reasonable adaptations to 
the Wheelchair Unit (where reasonableness will be judged by the Council taking into account 
whether or not the Wheelchair Unit has already been Completed) to meet the user's 
reasonable requirements (which for the avoidance of doubt shall if requested by the purchaser 
include works to adapt bathrooms so that they have a wet room and/or level access shower) 
where requested by the purchaser where it can be demonstrated that such adaptations are in 
the Council's opinion reasonably required to meet the specialist needs of the intended 
occupier of the Wheelchair Unit. 

1.5 Not to Dispose of a Wheelchair Unit designated as Market Housing to those not in need of 
wheelchair housing until details of the marketing undertaken pursuant to this Schedule 
supported by such evidence as the Council may reasonably require (including but not limited 
to the date of first advertisement and web-posting of the unit and evidence of continual 
marketing throughout the marketing period) has been submitted to the Council and the 
Council has confirmed that it is satisfied that such marketing has been carried out in 
accordance with the requirements of paragraphs 1.2–1.4. 

  

http://www.accessible-property.org/
http://www.housingoptions.co.uk/
http://www.thehouseshop.com/
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COMMERCIAL FLOORSPACE 

1. DELIVERY OF COMMERCIAL FLOORSPACE 

1.1 The Developer covenants:- 

1.1.1 to construct the Commercial Floorspace within Phase 1 or Sub-Phase of Phase 1 
(as applicable) to shell and core prior to Occupation of 25% of the Market Housing 
Units in Phase 1 or the relevant Sub-Phase; 

1.1.2 to notify the Council when Commercial Floorspace or part thereof (as applicable) 
has been delivered in accordance with paragraph 1.1.1 above. 
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PUBLIC REALM 

The Developer covenants with the Council: 

1. PUBLIC REALM 

1.1 Not to Implement Phase 1 until the Public Realm Specification for Phase 1 and the Public 
Realm Phasing Plan have been submitted to the Council and the Council has approved the 
Public Realm Specification and the Public Realm Phasing Plan. 

1.2 Not to Occupy any Sub-Phase in Phase 1 until the Public Realm Works on that Sub-Phase 
have been completed to the reasonable satisfaction of the Council and in accordance with the 
Public Realm Phasing Plan and a Provisional Certificate has been issued by the Council in 
respect of the works.  

1.3 To serve the Council with written notice of Completion of the Public Realm Works in Phase 1 
within 14 days of its occurrence together with certified documentary evidence of the actual as 
constructed specification. 

2. DEFECTS  

2.1 For the duration of the Defects Period the Developer shall: 

2.1.1 maintain the Public Realm Works on Phase 1; and 

2.1.2 make good any defects arising out of defective design or workmanship discovered 
during the Defects Period and between the expiry thereof and the issue of the 
relevant Final Certificate 

PROVIDED THAT the Defects Period shall be deemed to continue until any 
necessary remedial works have been properly completed and the relevant Final 
Certificate issued. 

2.2 It is acknowledged by the Developer that the Defects Period and the issue of a Provisional 
Certificate and a Final Certificate in respect of the Public Realm Works on Phase 1 are 
exercisable by the Council as local planning authority (in consultation with the local highway 
authority) and as such are without prejudice to any further defects period or certification 
process which may apply by virtue of any agreement entered into pursuant to section 38/278 
of the Highways Act 1980. 

3. MAINTENANCE 

3.1 In addition to the Defects Period referred to in paragraph 2 above, with effect from the date 
on which the public are permitted access to the Public Realm on Phase 1, the Developer shall: 

3.1.1 permanently maintain, cleanse, drain and keep maintained, cleansed and drained 
the Public Realm on Phase 1; 

3.1.2 maintain a system of lighting to the reasonable satisfaction of the Council and 
ensure that such lighting operates effectively at all times whilst the Public Realm on 
Phase 1 are open to the public subject to matters outside its reasonable control; and 

3.1.3 at all times maintain cleanse drain and light the Public Realm on Phase 1 in all 
respects to at least a comparable standard as if the Public Realm were being 
maintained by a local authority. 
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4. ACCESS 

4.1 Subject to paragraph 4.2 and 4.3 below and unless otherwise agreed with the Council in 
writing, to provide full unrestricted public access to the Public Realm on each Sub-Phase of 
Phase 1 on or before Occupation of the relevant Sub-Phase 24 hours a day 365 days a year 
for the duration that the Development or any part of that Sub-Phase remains Occupied.  

4.2 The Public Realm on Phase 1 may be closed to the public for such period as is necessary 
(not exceeding two days in any calendar year in respect of any particular part of the Public 
Realm and only insofar as is necessary) to prevent public or private rights from coming into 
being by means of prescription or other process of law. 

4.3 The Developer may from time to time temporarily restrict or prevent access to the Public 
Realm on Phase 1 or part(s) thereof by giving reasonable prior notice to the Council in writing 
(EXCEPT in cases of emergency or danger to the public when no prior notice or consent shall 
be required) but only for the following purposes: 

4.3.1 the repair maintenance and resurfacing of the Public Realm; 

4.3.2 the laying cleaning maintenance and repair of any cables wires pipes drains or ducts 
over along or beneath the Public Realm; 

4.3.3 the inspection maintenance repair renewal rebuilding or demolition or development 
of any buildings now or hereafter on the Site or any part thereof; 

4.3.4 if in the reasonable opinion of the Developer there shall be some danger to the 
public; and 

4.3.5 for any other reasonable and sufficient cause and for such reasonable period as 
may be agreed by the Council. 

4.4 If the Council requests the closure of the Public Realm on Phase 1 to the public so as to avoid 
or prevent injury or damage to the general public then the Developer shall be entitled (without 
seeking the prior consent of the Council) immediately to close the affected part(s) of the Public 
Realm on Phase 1 to the public for so long as may be required by the Council. 

4.5 In the event of closure of any part(s) of the Public Realm on Phase 1 by reason of emergency 
or danger or risk of injury or damage to the general public (whether at the Council's behest or 
not), the Developer shall promptly take all steps as are reasonably necessary which it may 
reasonably and practicably take to remove or overcome the emergency, danger or risk of 
injury or damage to the general public, failing which the Council may enter Phase 1 and 
undertake the said steps and recover the reasonable costs of doing so from the Developer 
but only after having first provided the Developer with an opportunity to carry out the said 
steps. 
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PARKING PERMIT RESTRICTIONS, BUS STATION IMPROVEMENT WORKS SCHEME AND 
CLIFTON ESTATE ROUTE  

The Developer covenants with the Council: 

1. PARKING PERMIT RESTRICTIONS 

1.1 The Developer covenants with the Council not to apply for a Parking Permit and to ensure 
that prior to the Occupation of Phase 1 and for the duration that Phase 1 or any part of 
Phase 1 remains Occupied each new occupier and owner of Phase 1 is informed of the 
Council's policy that they shall not be entitled (unless they are the holder of a disabled person's 
badge issued pursuant to section 21 of the Chronically Sick and Disabled Persons Act 1970) 
to be granted a Parking Permit to park a vehicle in a Parking Bay and will not be able to buy 
a contract to park within any car park owned, controlled or licensed by the Council. 

2. BUS STATION IMPROVEMENT WORKS SCHEME 

The Developer covenants with the Council: 

2.1.1 to procure a meeting with TfL to discuss the Bus Station Improvement Works 
Scheme within six months of the date upon which the Planning Permission is Free 
of Challenge; and 

2.1.2 subject to TfL having agreed the Bus Station Improvement Works Scheme, to 
submit the Bus Station Improvement Works Scheme to the Council for approval 
six months prior to the anticipated date that the Replacement Morrisons 
Supermarket will be open for trading. 

3. CLIFTON ESTATE ROUTE 

3.1 The Developer covenants with the Council:- 

3.1.1 for a period of 10 years from the date of this Deed to safeguard the Clifton Estate 
Route Land for the provision of the Clifton Estate Route; 

3.1.2 in the event the Council notifies the Developer within a period of 10 years from the 
date of this Deed that the Council will be delivering the Clifton Estate Route to make 
the Clifton Estate Route Land available to the Council for delivery of the Clifton 
Estate Route; 

3.1.3 following the notification given by the Council pursuant to paragraph 3.1.2 above to 
provide the land to the Council at nil cost and to not carry out any activity or 
development upon the Clifton Estate Route Land which may prevent delivery of the 
Clifton Estate Route. 

3.2 Paragraph 3.1 shall cease to apply in the event that: 

3.2.1 the Clifton Estate Route has not been delivered within 10 years and 1 day from the 
date of this Deed or such longer period as may be agreed in writing between the 
Developer and the Council; or 

3.2.2 the Council notifies the Developer that the Clifton Estate Route is no longer required. 

4. CYCLE HIRE SCHEME Commented [TL3]: To be reviewed by TfL 
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4.1 Subject to paragraph 4.2 in the event it is confirmed by TfL that one or more Cycle Hire 
Docking Stations will be delivered within 200 metres of the Site within 2 years of 
Commencement of Development to: 

4.1.1 pay to the Council the Cycle Hire Docking Station Contribution within 20 Working 
Days of the Council and/or TfL notifying the Developer in writing that it has been 
confirmed by TfL that a Cycle Hire Docking Station will be delivered within 200 
metres of the Site and enclosing evidence of the same including:  

(a) a designed scheme for the delivery of the Cycle Hire Docking Station;  

(b) evidence of another viable Cycle Hire Scheme within 200m of the Site; 

(c) cost of delivery of the Cycle Hire Docking Station; and 

(d) evidence that TfL has sufficient funding to deliver the Cycle Hire Docking 
Station; 

4.1.2 following delivery of the Cycle Hire Docking Station(s) to include publicity materials 
about the Cycle Hire Scheme in the induction packs that it provides for Occupiers 
of the Residential Units.  

4.2 The obligations in this paragraph 4 shall cease to have effect on the date that is 2 years after 
the date of Commencement of Development. 
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CONSTRUCTION EMPLOYMENT, TRAINING AND APPRENTICESHIPS AND LOCAL 
PROCUREMENT 

The Developer covenants with the Council: 

1. CONSTRUCTION EMPLOYMENT, TRAINING AND APPRENTICESHIPS 

1.1 Not to Implement Phase 1 until the Developer has submitted the Construction Employment 
Contact Methodology to the Council and the Council has approved the methodology. 

1.2 The Construction Employment Contact Methodology shall include but not be limited to:  

1.2.1 the method by which a Construction Employment Contact shall be appointed and; 

1.2.2 the responsibilities of the Construction Employment Contact which shall include the 
following: 

(a) identifying Sustained Employment opportunities to lead to Sustained 
Construction Employment; 

(b) encouraging applications from Unemployed Borough Residents by liaising 
with Jobcentre Plus services within the Borough, employment service 
providers including Southwark Works, the voluntary and community 
sector, training providers including SCSC, and careers service providers 
including the Southwark Education Business Alliance;  

(c) commissioning Short Courses where necessary and identifying financial 
resources for the delivery of appropriate construction industry training and 
skills certification; 

(d) providing training to selected Unemployed Borough Residents in 
pre-employment skills, basic construction skills and site safety; 

(e) supporting Unemployed Borough Residents and their employers through 
the transition into Sustained Construction Employment; and 

(f) recruiting Borough residents into Construction Apprenticeships..  

1.3 To appoint and retain a Construction Employment Contact throughout the Construction 
Employment Contact Period.  

1.4 To use reasonable endeavours during the Construction Employment Contact Period to:  

1.4.1 place a minimum of 116 Unemployed Borough Residents into Sustained 
Construction Employment;  

1.4.2 train a minimum of 116 Borough residents using Short Courses; 

1.4.3 provide a minimum of 29 new Construction Apprenticeships or NVQ Starts;  

1.4.4 ensure that their contractors and sub-contractors shall work with the Construction 
Employment Contact and with local employment and skills agencies approved by 
the Council to recruit Borough residents into Construction Apprenticeships; and 

1.4.5 produce the Construction Employment and Training Report 
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PROVIDED THAT where there is a shortfall in the provision of the targets set out in 
paragraph 1.4 such shortfall shall be added to the equivalent target for Phase 2 as set out in 
paragraph 1.4 (as applicable) Part 9 of Schedule 2. 

1.5 Following the submission to the Council of the final Construction Employment and Training 
Report prior to Completion of Phase 1 or such sub-phase(s) of the Development as may be 
agreed in writing with the Council, the Council may assess if the targets outlined in 
paragraph 1.4 above have been achieved. 

1.6 In the event that the targets in paragraph 1.4 above have not been achieved to the satisfaction 
of the Council (irrespective of the use ofreasonable endeavours), the Council may notify the 
Developer in writing of the calculation of the Construction Employment and Training Shortfall 
Contribution which shall be calculated using the following formula;  

1.6.1 Shortfall against number of Unemployed Borough Residents in Sustained 
Construction Employment x £5,500 Index Linked 

1.6.2 Shortfall against number of Borough residents trained in Short Courses x £150 Index 
Linked 

1.6.3 Shortfall against number of Construction Apprenticeships or NVQ Starts x £1,500 
Index Linked 

1.7 The Developer shall pay the Construction Employment and Training Shortfall Contribution to 
the Council within 28 days of the notice referred to in paragraph 1.6 above.  

2. LOCAL PROCUREMENT  

2.1 To work with the Council's local economy team or a nominee of the Council in the Borough to 
as far as practicable and in compliance with all applicable laws to achieve the procurement of 
construction contracts and goods and services from organisations based in the Borough.  

2.2 To use reasonable endeavours to obtain a total value of contracts procured from organisations 
based in the Borough of 10% of the total value of the construction contract or the number of 
contracts procured in relation to this Site.  

2.3 To: 

2.3.1 consider applications to tender received from local businesses for the provision of 
goods and services for the running of the Site, pre, during and post construction, 
and liaise with the Council through the Construction Employment Contact to 
increase opportunities for local firms and people and use reasonable endeavours to 
ensure that any contractors and sub-contractors do the same; 

2.3.2 include a written statement in their contracts with any contractors and 
sub-contractors encouraging them to liaise with the Council's local economy team 
or such team as shall be assigned the work of the local economy team from time to 
time to discuss, agree and implement the arrangements as set out in this 
paragraph 2.3 and to comply with any appropriate arrangements in any relevant 
economic strategy adopted by the Council;  

2.3.3 brief contractors and sub-contractors on the requirements of this paragraph 2.3 and 
encourage co-operation with the Council as a pre-requisite to accepting sub contract 
tenders; 

2.3.4 advertise sub contracting and tendering opportunities to SME's (whose primary 
address is in the Borough) through local business networks/associations, the local 
press and meet the buyer events;  
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2.3.5 with its contractors and sub-contractors, resource and deliver, in consultation with 
the Council or a nominee of the Council, an agreed number of seminars on 
procurement policy and phasing in relation to the Development at an appropriate 
time before Implementation and targeted at local firms in order to make them aware 
of the opportunities, timescales and procedures to be adopted in tendering for 
available work. 
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ESTATE MANAGEMENT PLAN 

The Developer covenants with the Council: 

1. ESTATE MANAGEMENT PLAN 

1.1 Not to Occupy Phase 1 until the Estate Management Plan has been submitted to the Council 
and the Council has approved the plan. 

1.2 To comply with the Estate Management Plan approved by the Council pursuant to 
paragraph 1.2 above for the duration that Phase 1 or any part of Phase 1 remains Occupied. 
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BIODIVERSITY GAIN 

1. HABITAT MANAGEMENT AND MONITORING PLAN 

1.1 The Developer covenants with the Council: 

1.1.1 before Commencement of Phase 1 to submit an HMMP for Phase 1 together with a 
Biodiversity Gain Plan to the Council for approval; 

1.1.2 where the Council does not approve an HMMP or requires a replacement HMMP 
during the Biodiversity Management Period (such refusal or request to be 
accompanied by the Council's reasons for refusal or for a replacement HMMP) to 
submit a revised or replacement HMMP for approval having regard to any 
reasonable reasons for refusal or requests by the Council; 

1.1.3 within 10 Working days of the date the Council notifies the Developer of its reasons 
for refusal of an HMMP, to pay the Council's reasonable costs for re-assessing any 
revised or replacement HMMP and FOR THE AVOIDANCE OF DOUBT 
paragraphs 1.1.2 and 1.1.3 shall continue apply until such time as the HMMP has 
been approved by the Council; 

1.1.4 within 10 Working days of the HCEW Commencement Date for Phase 1 to notify 
Council of the HCEW Commencement Date by written notice 

1.1.5 to complete the HCEW in accordance with the approved HMMP (or any revised or 
replacement HMMP which is approved pursuant to this Schedule, as the case may 
be); 

1.1.6 within 10 Working days of the HCEW Completion Date for Phase 1 to serve the 
HCEW Completion Date Notice on the Council; 

1.1.7 to promptly rectify any defects in the HCEW identified by the Council and issue a 
subsequent HCEW Completion Date Notice and thereafter to continue to promptly 
rectify any defects and issue HCEW Completion Date Notices until the Council 
issues a Certificate of Completion; 

1.1.8 on receipt of the Certificate of Completion from the Council to manage and maintain 
the created and/or enhanced habitat on Phase 1 in accordance with the approved 
HMMP (or any revised or replacement HMMP which is approved pursuant to this 
Schedule as the case may be) during the Biodiversity Management Period;  

1.1.9 not to prevent or allow anyone to prevent the management and maintenance of the 
created and/or enhanced habitat on Phase 1 in accordance with the approved 
HMMP (or any revised or replacement HMMP which is approved pursuant to this 
Schedule as the case may be) during the Biodiversity Management Period; and 

1.1.10 to submit Monitoring Reports to the Council in accordance with the methodology 
and frequency specified in the approved HMMP (or any revised or replacement 
HMMP which is approved pursuant to this Schedule as the case may be) unless 
otherwise agreed by the Council. 

1.2 Where the Council notifies the Developer that it requires a revised or replacement HMMP 
pursuant to this Schedule, the Developer covenants: 

1.2.1 within twenty (20) Working days of receiving such notification to submit a revised or 
replacement HMMP to the Council which adequately reflects the amendments 
required by the Council; 
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1.2.2 adhere to the approved revised or replacement HMMP for the remaining duration of 
the Biodiversity Management Period; and 

1.2.3 not to prevent or allow anyone to prevent the implementation of the approved 
revised or replacement HMMP during the Biodiversity Management Period. 

1.3 Where the Developer requires an amendment to the HMMP during the Biodiversity 
Management Period, it shall serve a notice on the Council, such notice to include: 

1.3.1 the proposed amended HMMP; 

1.3.2 a statement of reasons for such amendment; and  

1.3.3 confirmation that the amendment to the HMMP would not prevent the delivery of 
Biodiversity Net Gain. 

2. ACCESS FOR INSPECTION 

From the HCEW Commencement Date, the Developer covenants with the Council to allow 
the Council, its agents, and contractors with or without workmen and equipment to enter 
Phase 1 at all reasonable times (following reasonable notice given) to monitor compliance 
with the obligations in this Schedule. 
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ENERGY AND BE-SEEN 

The Developer covenants with the Council: 

Energy Efficiency of the Development 

1. ENERGY  

1.1 To construct and deliver Phase 1 in accordance with the Application Energy Statement in 
order to achieve the Carbon Targets, or in accordance with such other details approved by 
the Council . 

1.2 Unless otherwise agreed by the Council, to retain the energy efficiency measures delivered 
as part of Phase 1 pursuant to paragraph 1.1 for the duration that the Development or any 
part of Phase 1 remains Occupied. 

2. PRE-OCCUPATION ENERGY REVIEW 

2.1 Not to Occupy Phase 1 until the Pre-Occupation Energy Review has been submitted to the 
Council and the Council has approved the review.  

2.2 In the event the Carbon Targets have not been achieved, the Developer shall submit an 
addendum to the Application Energy Statement to the Council setting out its proposals to 
achieve the Carbon Targets on Phase 1. 

2.3 In the event the Council approves the proposals set out in the addendum to the Application 
Energy Statement, the Developer shall implement the proposals within 6 months of the date 
the addendum is approved. 

2.4 In the event the Developer and the Council are unable to agree on the proposals set out in 
the addendum (in respect of which the Council shall not unreasonably withhold or delay 
approval), the Council may require the Developer to pay a further carbon off-set contribution 
which shall be calculated based on £95 (or such other sum as published by the Council) for 
every tonne of CO2 emitted per year in excess of the Carbon Targets multiplied by 30 years 
and Index Linked and such sum shall be paid by the Developer to the Council in full within 
28 days of written request for the payment to be made. 

2.5 The Carbon Targets shall be achieved against Phase 1 and shall disregard: 

2.5.1 any system installed by occupiers of Phase 1 and that are not within the direct 
control of the Developer; and 

2.5.2 any efficiency improvement/carbon reductions made through a connection to the 
District Heat Network referred to in paragraph 3 below. 

3. DISTRICT HEAT NETWORK 

3.1 Not to Occupy Phase 1 until the District Heat Network Strategy has been submitted to the 
Council and the Council has approved the strategy. The District Heat Network Strategy shall 
include but not be limited to: 

3.1.1 how Phase 1 will be designed and built so that it will be capable of connection from 
the Phase 1 Site boundary to the District Heat Network; 

3.1.2 demonstrate that the service interface within Phase 1 can accommodate all known 
or expected and reasonable service entry routes including sleeves, pipework, 
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reasonable access and space necessary for the purpose of connecting the 
Commercial Units of Phase 1 to the District Heat Network; 

3.1.3 confirmation that individual supplies to the Residential Units and Commercial Units 
on Phase 1 will be metered; 

3.1.4 as far as reasonably practical confirmation that the necessary pipework to each 
Residential Unit and Commercial Unit on Phase 1 will be fitted with isolation valves 
and a heat meter so that consumption of energy can be monitored (if such 
technology is available for use at a reasonable cost); 

3.1.5 as far as reasonably practical confirmation that allowance has been made within the 
Commercial Units of Phase 1 for hot water generation by way of heat exchangers 
connected to the District Heat Network; 

3.1.6 as far as reasonably practical, confirmation that the necessary equipment, plants, 
ducts or routes for pipes, meters, materials and other technology reasonably 
required (including plate heat exchanger and absorption chiller) are or will be 
available to facilitate connection to the District Heat Network. 

3.2 The Council shall provide to the Developer a written response to the District Heat Network 
Strategy referred to in paragraph 3.1 above within 8 weeks of receipt of the same and if the 
Council’s written response is to the effect that the District Heat Network Strategy is not 
approved the Council must set out its reasons for not approving the said strategy and the 
Parties shall each use reasonable endeavours to discuss and reach agreement to the District 
Heat Network Strategy within the period of 8 weeks from the receipt by the Council of the 
District Heat Network Strategy or such other period as the Parties may agree. 

3.3 In the event that the District Heat Network Strategy is not agreed within the said 8 week period 
(or such other period as the Parties may agree) then either party may refer the same for 
determination under Clause 17 of this Deed. 

3.4 Following receipt of the Council's written approval to the District Heat Network Strategy the 
Developer shall carry out Phase 1 in accordance with the approved the District Heat Network 
Strategy. 

3.5 If a Connection Notice is served by the Council on the Developer then the Developer shall 
within three months of receipt of the Connection Notice submit the Feasibility Study to the 
Council for approval. In the event that the Feasibility Study is not agreed then either party may 
refer the same for determination under Clause 17 of this Deed. 

3.6 If the Parties agree that the Feasibility Study demonstrates that it is feasible and financially 
viable for the Development to connect into the District Heat Network or (failing agreement 
between the Council and the Developer) the Specialist pursuant to Clause 17 determines that 
the connection of Phase 1 to the District Heat Network is feasible and financially viable, then 
the Developer shall use reasonable endeavours to connect the Development to the District 
Heat Network in accordance with the approved District Heat Network Strategy (unless 
otherwise agreed) within a reasonable period following the date of the joint decision by the 
Council and the Developer (or where applicable the Specialist's decision) that connection is 
feasible and financially viable. 

4. BE SEEN MONITORING 

4.1 Not to Occupy Phase 1 until updated accurate and verified 'as-built' design estimates of the 
'Be Seen' energy performance indicators for each Reportable Unit of Phase 1, as per the 
methodology outlined in the 'as-built stage' chapter / section of the Be Seen Energy Monitoring 
Guidance, have been submitted to the GLA. All data and supporting evidence shall be 
submitted using the 'Be Seen' as-built stage GLA Be Seen Web Portal and copied to the 
Council. The Developer shall also confirm that suitable monitoring devices have been installed 
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and maintained for the monitoring of the in-use energy performance indicators as outlined in 
the 'in-use stage' of the Be Seen Energy Monitoring Guidance. 

4.2 Upon the first anniversary of first Occupation of Phase 1 or following the end of the Defects 
Liability Period (whichever is the later) and at least for the following four years after that date, 
the Developer shall provide accurate and verified annual in-use energy performance data for 
all relevant indicators under each Reportable Unit of Phase 1 the Development as per the 
methodology outlined in the 'in-use stage' chapter / section of the Be Seen Energy Monitoring 
Guidance, to the GLA. All data and supporting evidence shall be submitted using the 'in-use 
stage 'GLA Be Seen Web Portal and copied to the Council. This obligation shall be satisfied 
after the Developer has reported on all relevant indicators included in the 'in-use stage' 
chapter of the Be Seen Energy Monitoring Guidance for at least five years.  

4.3 In the event that the 'in-use stage' evidence submitted under paragraph 4.2 shows that the 
'as-built stage' performance estimates derived from paragraph 6.1 have not been or are not 
being met, the Developer shall investigate and identify the causes of underperformance and 
the potential mitigation measures and set these out in the relevant comment box of the 'in-use 
stage' GLA Be Seen Web Portal. An action plan comprising measures identified in 
paragraph 6.2 which would be reasonably practicable to implement and a proposed timescale 
for implementation shall be submitted to the GLA (copied to the Council) and approved in 
writing by the GLA, The action plan and measures approved by the GLA shall be implemented 
by the Developer as soon as reasonably practicable. 
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ANNEX TO PART 11 
 

Carbon Targets 

 Residential Carbon Targets Non-residential Carbon Targets Site-Wide Carbon Targets 

1.  

Total 
regulated 
emissions 
(Tonnes CO2 
/ year) 

CO2 savings 
(Tonnes CO2 
/ year) 

Percentage 
savings 
(%) 

Total 
regulated 
emissions 
(Tonnes CO2 
/ year) 

CO2 savings 
(Tonnes CO2 
/ year) 

Percentage 
savings 
(%) 

Total 
regulated 
emissions 
(Tonnes CO2 
/ year) 

CO2 savings 
(Tonnes CO2 
/ year) 

Percentage 
savings 
(%) 

Part L 2021 
Baseline 

 - -  - -  - - 

Be Lean          

Be Clean          

Be Green          

Total Savings          

Off-set -   -   -   
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SCHEDULE 2 
 

PHASE 2 
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FINANCIAL CONTRIBUTIONS – PHASE 2 

The Developer covenants with the Council: 

1. FINANCIAL CONTRIBUTIONS 

1.1 To pay the Relocation Fund Contribution within 30 days of the Council's approval of the Final 
Relocation and Small Shops Strategy. 

1.2 To pay the following Site and Development Contributions on or before Implementation of 
Phase 2:- 

1.2.1 Archaeology Contribution – Phase 2; 

1.2.2 Administration Cost – Phase 2; 

1.2.3 Bus Passenger Infrastructure Improvements Contribution – Phase 2; 

1.2.4 Affordable Housing Monitoring Contribution for Phase 2; 

1.2.5 CCTV Contribution – Phase 2; 

1.2.6 Children's Play Space Contribution – Phase 2; 

1.2.7 Construction Environmental Management Plan and Demolition Environmental 
Management Plan Monitoring Fee – Phase 2; 

1.2.8 Carbon Offset Contribution – Phase 2;  

1.2.9 Cycle Improvement Scheme Contribution. 

1.3 Not to Implement or permit Implementation of Phase 2 of the Development until the Council 
has received the Site and Development Contributions set out in paragraph 1.2 above in full 

1.4 To pay the Delivery and Servicing Monitoring Fee – Phase 2 prior to Occupation of the first 
Commercial Unit in Phase 2; 

1.5 Not to Occupy or permit Occupation of the first Commercial Unit in Phase 2 until the Council 
has received the Delivery and Servicing Monitoring Fee – Phase 2 in full 

1.6 To pay the Biodiversity Monitoring Fee prior to the Occupation of Phase 2.  

1.7 Not to Occupy or permit Occupation of Phase 2 until the Council has received the Delivery 
and Servicing Monitoring Fee – Phase 2 in full 

1.8 To pay the following prior to Occupation of 75% of the Residential Units in Phase 2: 

1.8.1 the Travel Plan Monitoring Fee – Residential – Phase 2; and 

1.8.2 the Travel Plan Monitoring Fee – Workplace. 

1.9 Not to Occupy or permit Occupation of more than 75% of the Residential Units in Phase 2 of 
the Development until the Council has received the contributions set out in paragraph 1.8 
above in full 
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AFFORDABLE HOUSING 

The Developer covenants with the Council: 

1. COMMUNITY LAND TRUST HOUSING 

1.1 To use reasonable endeavours from the date which is 18 months prior to the submission of 
the Gateway 2 Application for Phase 2 until the date the Gateway 2 Application is submitted 
to work with a Community Land Trust to investigate opportunities to facilitate the delivery of 
up to 27 CLT Homes in Phase 2 on an Equal Value Basis including: 

1.1.1 to invite bids from Registered Providers for the acquisition of the Intermediate 
Housing Units, as designed, for the purpose of delivering Shared Ownership 
Housing based on fair and reasonable service charge provisions or obtain an 
independent valuation of the value of the Intermediate Housing Units on the basis 
they will be delivered as Shared Ownership Housing; 

1.1.2 to proactively engage with the Community Land Trust sector, including the 
Community Land Trust Network (or such successor or replacement body as may be 
in place at the time), to assess interest in acquiring some or all of the Intermediate 
Housing Units, as designed, for the purpose of delivering Community Land Trust 
Housing; 

1.1.3 to invite competitive bids from interested Community Land Trusts for the acquisition 
of some or all Intermediate Housing Units, a requirement of which shall be that the 
Community Land Trust can demonstrate that it has the means to contract on the 
homes within six months of the date that bids are invited; and 

1.1.4 prepare and submit a market report to the Council summarising the valuation 
outcomes, market engagement feedback, and a conclusion as to whether any bids 
have been received which are on an Equal Value Basis and where the Community 
Land Trust has demonstrated that it has the means to contract on the homes within 
six months of the date that bids are invited. 

1.2 In the event that it is possible to deliver one or more CLT Homes in Phase 2, the Developer 
shall submit to the Council an updated Phase 2 Affordable Housing Mix Schedule and an 
updated Phase 2 Affordable Housing Plan. 

1.3 Following a request by the Council to provide updates to the Council from time to time in 
respect of the Developer’s compliance with paragraph 1.1 above. 

2. AFFORDABLE HOUSING 

2.1 To submit the Phase 2 Affordable Housing Plan to the Council within six months of 
Implementation of Phase 2. 

2.2 To construct or procure the construction of the Intermediate Housing Units and/or CLT Homes 
at no cost to the Council. 

2.3 That the Intermediate Housing Units and/or CLT Homes shall be Delivered and made 
available for residential occupation prior to Occupation of more than 75% the Market Housing 
Units in Phase 2. 

2.4 Not to Occupy more than 75% of the Market Housing Units in Phase 2 until the Intermediate 
Housing Units and/or CLT Homes have been Delivered unless otherwise agreed with the 
Council in writing. 
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2.5 Within 14 days of Implementation to submit to the Council the name of the chosen Registered 
Provider and/or Community Land Trust (as applicable) by completing Part 2 of the Housing 
Delivery Monitoring Table (for approval only in the case of a Registered Provider not on the 
Council's approved list). 

2.6 Not to Occupy any Market Housing in Phase 2 until the Intermediate Housing Mix Proposal 
has been submitted to the Council and the Council has approved the proposal. 

2.7 To comply with the Intermediate Housing Mix Proposal approved pursuant to paragraph 2.6 
above or such other proposal as may be approved by the Council. 

2.8 To use reasonable endeavours from the grant of Planning Permission to secure Public 
Subsidy in the following order of priority: 

2.8.1 Public Subsidy the terms of which allow or require such Public Subsidy to be used 
to provide or increase the level of CLT Homes; 

2.8.2 Public Subsidy the terms of which allow or require such Public Subsidy to be used 
to provide or increase the level of Affordable Housing. 

2.9 Not to Occupy any Market Housing in Phase 2 until submitting a report to the Council which 
may be shared with the GLA detailing the reasonable endeavours undertaken pursuant to 
paragraph 2.8 above. 

2.10 In the event that a Public Subsidy is awarded pursuant to paragraph 2.8 above to: 

2.10.1 within three (3) months of the Public Subsidy being awarded submit to the Council 
for its written approval l an updated Phase 2 Affordable Housing Mix Schedule, an 
updated Phase 2 Affordable Housing Plan and an Additional Affordable Housing 
Scheme to secure the conversion of any Non-CLT Intermediate Housing Units to 
CLT Homes PROVIDED THAT the Developer shall not be required to convert any 
Non-CLT Intermediate Housing Units to CLT Homes other than on an Equal Value 
Basis; and/or (as applicable); 

2.10.2 within three (3) months of the Public Subsidy being awarded submit to the Council 
for its written approval an updated Phase 2 Affordable Housing Mix Schedule an 
updated Phase 2 Affordable Housing Plan and an Additional Affordable Housing 
Scheme to secure an increase in the level of Affordable Housing; 

2.10.3 secure any additional units as Affordable Housing by varying the type or number of 
Affordable Housing Units (as applicable) in this Deed pursuant to a deed of variation 
made under section 106A of the 1990 Act. 

2.10.4 Not to Occupy more than 75% of the Market Housing Units until the CLT Homes or 
the additional Affordable Housing secured pursuant to this paragraph have been 
Delivered unless otherwise agreed with the Council in writing. 

3. RESTRICTION ON OCCUPATION 

Subject to the provisions of Clause 9, not to Occupy the Intermediate Housing Units other 
than as Intermediate Housing unless otherwise agreed by the Council in writing. 

4. NON-CLT INTERMEDIATE HOUSING 

4.1 To market the Non-CLT Intermediate Housing (such marketing to include either a show flat or 
a marketing suite) for a period of not less than two months immediately prior to the anticipated 
date of Completion of the Non-CLT Intermediate Housing Units and for a further period of not 
less than three months immediately following the Completion of the Non-CLT Intermediate 
Housing Units in accordance with paragraphs 4.2 to 4.4 below unless otherwise agreed by 
the Council. 
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4.2 To ensure that all Non-CLT Intermediate Housing Units is promoted to as wide an audience 
as reasonably possible through websites, publications and liaison with appropriate agencies 
(not limited to the list in paragraph 4.3 below) to enable prospective purchasers to register 
their interest. 

4.3 To promote all Non-CLT Intermediate Housing Units 

4.3.1 continuously during the marketing period referred to in paragraph 4.1 above in the 
following places: 

(a) specialist website and social media account dedicated to Phase 2; 

(b) www.sharetobuy.com; 

(c) www.thehouseshop.comhttp://www.thelittlehousecompany.co.uk/; or 

(d) locations/websites which are different to those listed in (a) to (c) and which 
are appropriate for the approved Intermediate Housing Mix Proposal. 

4.3.2 at least four times during the marketing period referred to in paragraph 4.1 in the 
following places: 

(a) in two local Borough newspapers; and 

(b) in such other places as the Council may reasonably request. 

4.4 Not to Dispose of any Non-CLT Intermediate Housing Units to those with incomes above the 
GLA Income Cap until the marketing period referred to in paragraph 3.1 above has expired. 

5. SERVICE CHARGE 

5.1 To use reasonable endeavours to minimise the cost of Service Charges payable by tenants 
of the Affordable Housing Units. 

5.2 To ensure that any Service Charges payable by tenants of Affordable Housing Units shall be 
limited to the costs of services provided (or to be provided) and such tenants shall not be 
charged for any services not related to the Affordable Housing Units. 

5.3 Without prejudice to 5.2 above and unless otherwise agreed by the Council, in the event that 
any Additional Affordable Housing is provided as Social Rented Housing on Phase 2 the 
Developer shall use reasonable endeavours to ensure that Service Charges for the Social 
Rented Housing shall be determined in accordance with the Direction for Rent Standard and 
limited to an increase of CPI + 1% per annum or such other limit imposed by Government 
regulation and/or direction (whichever is the lower). 

6. HOUSING DELIVERY MONITORING TABLE AND AFFORDABLE HOUSING SURVEY 

6.1 To accurately complete and submit to the Council Part 1 (Approval) of the Housing Delivery 
Monitoring Table as soon as reasonably practicable following grant of the Planning 
Permission. 

6.2 To accurately complete and submit to the Council Part 2 (Commencement) of the Housing 
Delivery Monitoring Table within 10 Working days of Commencement of Phase 2.  

6.3 To accurately complete and submit to the Council Part 3 (Completion) of the Housing Delivery 
Monitoring Table on or before first Occupation of Phase 2. 

6.4 To accurately complete and submit to the Council Part 4 (Amendments) of the Housing 
Delivery Monitoring Table within 10 Working days after any amendments have been made to 

http://www.sharetobuy.com/
http://www.thehouseshop.com/
http://www.thelittlehousecompany.co.uk/
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the Planning Permission which affect the location and/or status of the Residential Units (if 
any). 

6.5 In order to complete and/or update the Housing Delivery Monitoring Table, the Developer shall 
use the most up to date pro-forma template of the Housing Delivery Monitoring Table available 
from the Council's website and submit a copy of the table along with an application to 
discharge the relevant obligation and any necessary fee to 
planning.application@southwark.gov.uk]. 

6.6 To provide the Council with a detailed written response to the Affordable Housing Survey in 
respect of the Social Rented Units along with such evidence as the Council may reasonably 
require within 28 days of receipt of the survey. 

6.7 To provide the Council with such information as it may reasonably require in order for it to be 
satisfied that the provisions of this Schedule have been complied with. 

  

mailto:planning.application@southwark.gov.uk
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ANNEX A TO SCHEDULE 2 PART 2 
 

Phase 2 Affordable Housing Mix Schedule 
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ANNEX B TO SCHEDULE 2 PART 2 

Housing Delivery Monitoring Table 
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VIABILITY 

The Developer covenants with the Council: 

1. LATE STAGE REVIEW TRIGGER 

The Developer shall notify the Council of the anticipated Late Stage Review Date not less 
than 20 Working days in advance of that date. 

2. SUBMISSION OF DEVELOPMENT VIABILITY INFORMATION AND OTHER 
INFORMATION 

2.1 No later than 20 Working days after the Late Stage Review Date notified to the Council 
pursuant to paragraph 1, the Developer shall submit the following information on the basis 
that the Council may make such information publicly available: 

2.1.1 the Development Viability Information; and 

2.1.2 the Updated Viability Appraisal thereby confirming whether in the Developer's view 
any Late Stage Review Contribution is payable and, if so, the amount of such 
contribution. 

3. ASSESSMENT OF DEVELOPMENT VIABILITY INFORMATION AND OTHER 
INFORMATION 

3.1 The Council shall assess the Development Viability Information and the Updated Viability 
Appraisal submitted pursuant to paragraph 2.1.1 and to and assess whether in its view a Late 
Stage Review Contribution is payable in accordance with the Updated Viability Appraisal 
subject to the Late Stage Review Cap and, if so, the amount of such contribution and the 
Council will be entitled to rely on its own evidence in determining inputs into the Updated 
Viability Appraisal subject to such evidence also being provided to the Developer. 

3.2 The Council may appoint an External Consultant to assess the Development Viability 
Information and Updated Viability Appraisal and other relevant information submitted pursuant 
to paragraph 2.1. 

3.3 In the event that the Council and/or an External Consultant requires further Development 
Viability Information or supporting evidence of the same to assess whether in its view any 
Late Stage Review Contribution is required subject to the Late Stage Review Cap they must 
request such information within 20 Working Days of receiving the information submitted 
pursuant to paragraph 2.1 and then the Developer shall provide any reasonably required 
information to the Council or the External Consultant (as applicable and with copies to the 
other parties) within 10 Working days of receiving the relevant request and this process may 
be repeated once. 

3.4 If the Council and/or External Consultant determines following receipt of the information 
submitted pursuant to paragraph 2.1 that the Late Stage Review Date has not occurred, the 
Council may require the Developer to promptly submit additional information pursuant to 
paragraph 2 or to re-submit the information required under paragraph 2.1 upon the 
occurrence of the Late Stage Review Date (as determined by the Council). 

3.5 When the Council or its External Consultant has completed its assessment of the information 
submitted pursuant to paragraph 2.1 and no later than 20 Working Days from submission of 
information pursuant to paragraph 2.1, the Council shall notify the Developer in writing of its 
decision as to whether any Late Stage Review Contribution is required and, if so, the amount 
of such contribution 
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3.6 In the event the Council notifies the Developer pursuant to paragraph 3.5 that a Late Stage 
Review Contribution is required: 

3.6.1 the Developer shall pay the Late Stage Review Contribution to the Council within 
10 Working days of the date on which such notice is received; and 

3.6.2 the Developer shall not Occupy more than 85% of the Market Housing Units in 
Phase 2 until the Late Stage Review Contribution has been paid in full to the Council  

PROVIDED THAT the restriction on the Occupation of Market Housing Units in sub-paragraph 
3.6.2 shall not apply to the Market Housing Units located within any Building which has 
Commenced on or before either: 

3.6.3 the date on which the 20 Working Day deadline referred to in paragraph 3.5 falls; or 

3.6.4 the date on which the question as whether or not a Late Stage Review Contribution 
is required is referred to a Specialist under Clause 17. 

3.7 The Developer shall pay the Council's costs reasonably incurred in assessing the information 
submitted pursuant to paragraph 2.1 including those of the External Consultant within 
20 Working days of receipt of a written request for payment. 

4. PUBLIC SUBSIDY 

4.1 Nothing in this Deed shall prejudice any contractual obligation on the Developer to repay or 
reimburse any Public Subsidy using any surplus profit that is to be retained by the Developer 
following the Updated Viability Appraisal. 

5. DISPUTES 

5.1 For the avoidance of doubt if any dispute arises relating to or arising out of the terms of this 
Part 3 of Schedule 2, either Party may give to the other written notice requesting the dispute 
to be determined under Clause 19 of this Deed. 
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WHEELCHAIR HOUSING  

The Developer covenants with the Council: 

1. WHEELCHAIR HOUSING 

1.1 To market the Wheelchair Units in Phase 2 designated as Market Housing for the duration of 
the Marketing Period for Wheelchair Units in accordance with the provisions of this Schedule. 

1.2 The marketing shall be conducted to ensure that the Wheelchair Units in Phase 2 designated 
as Market Housing are marketed to as wide an audience as possible through websites, 
publications and liaison with appropriate agencies not limited to the list in paragraph 1.3 and 
the marketing details shall include separate marketing material specifically aimed at 
wheelchair users and confirm the size of the rooms and specification and state that the unit 
shall be fully fitted.  

1.3 The Wheelchair Units in Phase 2 designated as Market Housing shall be advertised as a 
minimum in the following places (as appropriate):  

1.3.1 on www.accessible-property.org and www.housingoptions.co.uk; 

1.3.2 on www.sharetobuy.com; 

1.3.3 On site advertisements; 

1.3.4 on www.thehouseshop.com; 

1.3.5 in SAGA magazine or similar London periodicals aimed at an older readership;  

1.3.6 in the "Fifty Plus" free newspaper published by Age UK; and 

1.3.7 such other place reasonably requested by the Council 

1.4 Where a wheelchair user has entered into a contract or option for the sale or lease or tenancy 
of a Wheelchair Unit in Phase 2 designated as Market Housing during or as a result of the 
Marketing Period for Wheelchair Units, the Developer shall make reasonable adaptations to 
the Wheelchair Unit (where reasonableness will be judged by the Council taking into account 
whether or not the Wheelchair Unit has already been Completed) to meet the user's 
reasonable requirements (which for the avoidance of doubt shall if requested by the purchaser 
include works to adapt bathrooms so that they have a wet room and/or level access shower) 
where requested by the purchaser where it can be demonstrated that such adaptations are in 
the Council's opinion reasonably required to meet the specialist needs of the intended 
occupier of the Wheelchair Unit. 

1.5 Not to Dispose of a Wheelchair Unit designated as Market Housing to those not in need of 
wheelchair housing until details of the marketing undertaken pursuant to this Schedule 
supported by such evidence as the Council may reasonably require (including but not limited 
to the date of first advertisement and web-posting of the unit and evidence of continual 
marketing throughout the marketing period) has been submitted to the Council and the 
Council has confirmed that it is satisfied that such marketing has been carried out in 
accordance with the requirements of paragraphs 1.4–1.6. 

  

http://www.accessible-property.org/
http://www.housingoptions.co.uk/
http://www.sharetobuy.com/
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FINAL RELOCATION AND SMALL SHOPS STRATEGY AND LOCAL INDEPENDENT 
OPERATORS 

Recital to this Part 5: 

A. As at the date of this Deed the Local Independent Operators are comprised of a number of 
different types of operator which are: 

a. Existing Small Shop Tenants; 

b. Existing Retail BMTs; 

c. Handcart Operators; and 

d. Market Place Operators. 

B. Different planning obligations under this Part 5 apply to the different types of Local Independent 
Operator and a summary of the support packages available to each is set out in Part A of the 
LIO Schedule. 

C. A list of the Local Independent Operators who are trading from the Site as at the date of this 
Deed is set out in Part B of the LIO Schedule. 

The Developer covenants with the Council: 

1. FINAL RELOCATION AND SMALL SHOPS STRATEGY 

1.1 To submit the Final Relocation and Small Shops Strategy (which shall be prepared in 
consultation with the Local Independent Operators) to the Council for approval no later than 
6 (six) months prior to the Closure Notice Date. 

1.2 The Final Relocation and Small Shops Strategy shall include as a minimum details of the 
following matters: 

1.2.1 the existing amount of non-residential floorspace (GIA) separated by use class, 
including vacant units and yards (if any) and including any existing floorspace 
demolished; 

1.2.2 the proposed amount (GIA) of Commercial Floorspace by use class; 

1.2.3 a list of those who meet the criteria for being Local Independent Operators at the 
date of submission of the Final Relocation and Small Shops Strategy, including 
business sector, estimated number of employees and lease terms; 

1.2.4 the proposed assistance to Local Independent Operators in respect of business 
planning; 

1.2.5 details of how other available premises for potential relocation will be communicated 
to the Local Independent Operators; 

1.2.6 details of how Local Independent Operators have been consulted with in the 
preparation of the Final Relocation and Small Shops Strategy including in relation 
to their business requirements and how their responses to such consultation has 
been conscientiously taken into account in the submitted version of the Final 
Relocation and Small Shops Strategy; 
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1.2.7 details as to the relocation support which will be made available to Local 
Independent Operators which shall include, but not be limited to, the following: 

(a) support from the Relocation Fund for one physical move to suitable 
premises within Peckham Town Centre (or an alternative town centre 
location within the London Borough of Southwark where no suitable 
alternative space exists in Peckham Town Centre; 

(b) Subject to (a) above bespoke support measures for the Handcart 
Operators and MPOs 

1.2.8 The proposed processes, terms and negotiation periods for the following: 

(a) making the Existing Small Shop Tenants and the Existing Retail BMTs 
aware of the Affordable Retail space, Small Shop Units and Commercial 
Units that will be made available for Retail Use (as applicable) that will be 
delivered as part of the Development and when the same are anticipated 
to be made available for Occupation; 

(b) the negotiation period for agreements for lease or leases when a request 
to return to the Development has been made in respect of: 

(i) an Existing Small Shop Tenant under paragraph 7.1 of this Part 
5;  

(ii) an Existing Retail BMT under paragraph 7.3 of this Part 5; and 

(iii) a Market Place Operator under paragraph 10.2 of this Part 5; 

(c) the steps the Developer will undertake during the period referred to in sub-
paragraph (b) above in order to use its reasonable endeavours to conclude 
terms and enter into an agreement for lease or lease with an Existing 
Small Shop Tenant, Existing Retail BMT or Market Place Operator (as the 
case may be) who has requested to return to the Development; 

1.2.9 details of temporary relocation arrangements or scheme phasing to allow Local 
Independent Operators continuation of business during the construction period 
where this is logistically achievable; 

1.2.10 processes that will be undertaken in order to explore the market for a food hall 
operator to take a lease of a Commercial Unit on a feasible and viable basis; 

1.2.11 the process for how compliance with the Final Relocation and Small Shops Strategy 
will be reported to the Council for monitoring purposes; 

1.2.12 a statement of conformity with the Equalities Impact Assessment where it is 
considered by the Developer that no additional equalities impacts have been 
identified or an updated Equalities Impact Assessment in the event that additional 
impacts on those with protected characteristics are identified at the time that the 
Final Relocation and Small Shops Strategy is submitted to the Council to assist it 
with complying with its duties under the Equality Act 2010. 

1.3 To give the Local Independent Operators not less than 6 months’ notice of the termination of 
their lease, licence or tenancy. 

1.4 Subject to paragraph Error! Reference source not found. not to serve the Closure Notice 
or a notice upon a Local Independent Operator unless and until the Final Relocation and Small 
Shops Strategy has been approved by the Council. 
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1.5 To implement and fully comply with the approved Final Relocation and Small Shops Strategy.  

1.6 To submit to the Council the Final Relocation and Small Shops Strategy Monitoring Report 
each year for a period of not less than ten(10) years on or before each and every annual 
anniversary of the approval of the Final Relocation and Small Shops Strategy by the Council.     

2. INDEPENDENT BUSINESS ADVISOR 

2.1 To appoint (in consultation with the Council) an Independent Business Advisor within 
2 months of the Council approving the Final Relocation and Small Shops Strategy and Small 
Shops Strategy. 

2.2 The Independent Business Advisor's scope of services shall include the following: 

2.2.1 practical support and business planning provided through one-to-one confidential 
business advice and mentoring sessions; 

2.2.2 providing enterprise support and business advice & workshops; 

2.2.3 guidance on the application process for the Small Shop Units and any relocation 
opportunities elsewhere;  

2.2.4 reasonable assistance for those who do not speak English or for whom English is 
not their first language; 

2.2.5 coordination with, and facilitating access to, specialist advisors, including surveyors, 
solicitors, accountants and other specialists; and 

2.2.6 assistance with locating and assessing alternative business premises for relocation. 

2.3 The Developer acknowledges and agrees that the Independent Business Advisor's services 
will be focused on Local Independent Operators who require assistance with relocating their 
business off-site. 

2.4 The Developer shall be responsible for the costs of the Independent Business Advisor up to 
a maximum of £14,000 (fourteen thousand pounds) Index Linked. 

3. RELOCATION OPPORTUNITIES 

Prior to the Closure Notice Date to collate and proactively share and disseminate information 
with Local Independent Operators of vacant retail units (including market pitches) within the 
Rye Lane and Peckham ward areas with details of the steps to be taken pursuant to this 
obligation to be included in the Final Relocation and Small Shops Strategy  . 

4. RELOCATION FUND 

4.1 The Relocation Fund is intended to be managed, overseen and administered by the Council 
and any financial contribution payable from the Relocation Fund shall be supported by 
evidence of valid invoices or receipts whether or not any services have been procured. 

4.2 The Council, in consultation with the Independent Business Advisor, is intended to be 
responsible for assessing and determining those Local Independent Operators who require 
assistance from the Relocation Fund and how much financial support should be provided to 
each Local Independent Operator. 

4.3 Financial support from the Relocation Fund provided to a Local Independent Operator may 
be used towards: 

4.3.1 access to professional services such as solicitors and surveyors 
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4.3.2 costs of relocation and fit out of new premises as appropriate 

4.3.3 any other services or costs that the Council deems appropriate given the particular 
need of the business or trader. 

4.4 The Relocation Fund shall remain available for a period of one (1) year following Demolition 
of the Shopping Centre commencing. If any monies remain in the Relocation Fund following 
this date these shall be allocated by the Council towards initiatives which support relocated 
businesses and the local town centre trading environment. 

5. DEMOLITION AND CLOSURE OF THE SHOPPING CENTRE 

5.1 Not later than 6 months prior to the closure of the Shopping Centre the Developer shall provide 
the Council with the Closure Notice. 

5.2 Not to allow closure of the Shopping Centre before the date which is six (6) months following 
the Closure Notice Date.  

5.3 Not to allow Demolition of the Shopping Centre before the date which is stated in the Closure 
Notice. 

5.4 Not to allow Demolition of the Shopping Centre before the date on which the Replacement 
Morrisons Supermarket is Completed and made available for Occupation.  

6. SMALL SHOPS 

6.1 The Developer shall: 

6.1.1 prior to Occupation of 75% of the Commercial Floorspace in the Development 
construct or procure the construction of the Small Shop Units and to retain the same 
for a period of 10 years in accordance with the Small Shop Unit Specification unless 
otherwise agreed by the Council; 

6.1.2 not Occupy or permit Occupation of more than 75% of the Commercial Floorspace 
until the Small Shop Units have been Completed in accordance with the Small Shop 
Unit Specification. 

6.2 Upon the expiry of the 10 (ten) year period referred to in sub-paragraph 6.1.1 the obligations 
in this paragraph 6 shall no longer apply. 

7. POTENTIAL RETURN TO THE DEVELOPMENT FOR EXISTING SMALL SHOP TENANTS 
AND EXISTING RETAIL BMTS 

7.1 The Existing Small Shop Tenants shall have the right to return to the Development and take 
a lease of Small Shop Unit upon request and in accordance with the processes and 
negotiation timescales set out in the approved Final Relocation and Small Shops Strategy 
and the Developer shall diligently respond to any such request and use reasonable 
endeavours to negotiate the terms of the lease in accordance with the approved Final 
Relocation and Small Shops Strategy and on the terms set out in paragraph 8 below. 

7.2 If notwithstanding the use of reasonable endeavours terms are not agreed with an Existing 
Small Shop Tenant within the timescales set out in the approved Final Relocation and Small 
Shops Strategy then the Developer will provide to the Council within five (5) Working days of 
the end of negotiation period evidence of compliance with its obligation in paragraph 8.1 
above and in the event that the Council (acting reasonably) is satisfied that the obligations in 
paragraph 8.1 above have been met by the Developer the obligations in paragraph 7.1 shall 
cease to apply in respect of the relevant Existing Small Shop Tenant. 
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7.3 The Existing Retail BMTs shall have a right to return on a first come first served basis to the 
Development to take a lease of a Commercial Unit that is available for Retail Use in 
accordance with the approved Final Relocation and Small Shops Strategy and on the 
following basis: 

7.3.1 where the Council has elected for the delivery of Affordable Retail under Part 6 of 
this Schedule 2 they may request a lease of some of that Affordable Retail space 
on a first come first served basis PROVIDED THAT if the request is made under this 
sub-paragraph 7.3.1 the relevant Existing Retail BMT shall only be entitled to lease 
an area which is up to, but does not exceed, the relevant area shown in column 2 
of the table in Part B of the LIO Schedule; or 

7.3.2 where Affordable Retail space is not required to be delivered or has already been 
let to another Existing Retail BMT then any request for a lease of a Commercial Unit 
for Retail Use shall be on arm’s length market terms. 

8. SMALL SHOP UNITS – LEASE HEADS OF TERMS 

8.1 The heads of terms for a lease of a Small Shop Unit shall be as follows: 

Lease term 5 years 

Unit The total sqm (GIA) (including storage) shall 
be no more than the amount shown in the 
relevant row of column 2 of the table in Part 
B of the LIO Schedule  

Rents 0-12 months – rent free 

13-60 months – 80% of Local Market Rent 
exclusive of Service Charges, insurance and 
VAT 

Rent Review Market rent at the end of the fifth year of the 
term 

Break Clause Tenant break clause on not less than 
6 months prior notice at the end of the 
fifth year of the term 

Alienation Lease shall be fully assignable with 
Landlord's prior written consent not to be 
unreasonably withheld or delayed. 

No sub-letting of whole or part is permitted. 

Repairs Tenant to be responsible for all internal 
non-structural repairs and of dilapidations at 
the expiry of the lease or earlier break or 
upon vacating the unit 

Security of Tenure Excluded from 1954 Act 

Service Charges Service Charges to be a fair and reasonable 
proportion of the cost of the services 
provided by the landlord levied in 
accordance with the RICS Red Book and 
subject to the arbitration procedures therein. 
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Specification To shell and core with capped services. 

 

8.2 The Local Market Rent referred to in the table above shall be determined as follows: 

8.2.1 the Developer shall commission three Valuers each to provide a full written 
assessment of the Local Market Rent of the Small Shop Units (such assessment to 
be prepared within 12 months of the anticipated date of first Occupation of the Small 
Shop Unit(s)) prepared, subject to any variations required by this Deed, in line with 
the RICS Red Book and the conclusions in the assessment will be clearly supported 
by comparable evidence; and 

8.2.2 the Local Market Rent shall be the mean average of the rents specified in the three 
assessments referred to in sub-paragraph 8.2.1 and shall be submitted to the 
Council for approval and if approved this figure shall be deemed to be the Local 
Market Rent. 

8.3 In the event that the Council does not accept the figure provided in accordance with 
paragraph 7.2.2 above, the Council may commission another Valuer to provide a full written 
assessment of the Local Market Rent of the Small Shops prepared, subject to any variations 
required by this Deed, in line with the RICS Red Book. 

8.4 If the two figures produced under paragraphs 8.2.1 and 8.2.3 above are: 

8.4.1 no more than 10% apart, then the average of those two figures shall be deemed to 
be the Local Market Rent; or 

8.4.2 more than 10% apart, then the Developer shall either on its own or jointly with the 
Council (subject to the Council being willing to do so) commission a third Valuer to 
provide a written assessment of the Local Market Rent of the Small Shop Units) 
prepared, subject to any variations required by this Deed, in line with the RICS Red 
Book and the average of the three figures produced under paragraphs 8.2.1 and 
8.2.3 and this subparagraph shall be deemed to be the Local Market Rent of the 
Small Shop Units. 

9. HANDCART OPERATORS AND MARKET PLACE OPERATORS SPACE 

9.1 From the date the Final Relocation and Small Shops Strategy is approved by the Council until 
Completion of Block D the Developer shall use reasonable endeavours:  

9.1.1 to obtain all necessary consents for the Handcart Operators and if applicable any 
Market Place Operators to return to Peckham Yards to continue trading; 

9.1.2 subject to obtaining all necessary consents to provide the Handcart Operators and 
if applicable any Market Place Operators with the opportunity to return to occupy 
trading space at Peckham Yards; 

9.2 Details of the reasonable endeavours to be used to achieve the objectives of paragraph 9.1 
are to be included (as applicable) in each of the Final Relocation and Small Shops Strategy 
and the Final Relocation and Small Shops Strategy Monitoring Report.  

10. MARKET PLACE OPERATORS –OPTION TO RETURN 

10.1 Not later than 18 months prior to the Developer submitting its Gateway 2 Application for Phase 
2 the Developer shall use  reasonable endeavours to contact the Market Place Operators and 
to provide them with a Phase 2 MPO Retail Units Floorplan together with notification that they 
have a 60 day period of exclusivity to take a lease of a Phase 2 MPO Retail Unit or a Sub-
Divided MPO Retail Unit on arm’s length market terms on the following basis: 

Commented [TL4]: The Council has widened this 
obligation to expressly include the MPOs. It would like 
the RE obligation to be a rolling obligation linked to 
either delivery of commercial floorspace or for a period 
of x years, in order to give the LIOs a better prospect of 
returning to the Development. BH to help determine 
what would be an appropriate link/time period at the 
3pm meeting 
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10.1.1 subject to paragraph 7.1 of this Part 5 a Small Shop Unit on a first come first served 
basis; or 

10.1.2 a Phase 2 Retail Unit that is not a Small Shop Unit. 

10.2 Where a Market Place Operator responds to the notice under paragraph 10.1 stating that it 
would like to take a lease of a Phase 2 Retail Unit the Developer shall commence and 
diligently pursue negotiations of an agreement for lease of the same in accordance with the 
timescales and processes set out in the approved Final Relocation and Small Shops Strategy. 

11. FOOD HALL OPERATOR 

11.1 In the event that there is market interest for a food hall operator to take a lease of a 
Commercial Unit following the processes carried out in accordance with the approved Final 
Relocation and Small Shops Strategy the Developer shall: 

11.1.1 include in such lease a requirement on the food hall tenant to engage with any 
Market Place Operator who expresses an interest in taking a licence of trading 
space at the food court on arm’s length market terms; and 

11.1.2 subject to a lease with a food hall operator having been entered into to contact the 
Market Place Operators s and notify them that a food hall operator will be operating 
at the Development and to provide the contact details of such operator so that they 
can contact them to lodge an expression of interest to take a licence of trading space 
at the food hall. 
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AFFORDABLE WORKSPACE / AFFORDABLE RETAIL 

The Developer covenants with the Council: 

Part A 

1. AFFORDABLE WORKSPACE / AFFORDABLE RETAIL ELECTION  

1.1 Paragraphs 1.2 to 1.5 below are subject to paragraph 1.6 below. 

1.2 No later than 18 months prior to the Developer submitting its Gateway 2 Application for Phase 
2 to serve notice on the Council requesting the Council to elect whether it would like all or part 
of the Affordable Workspace to be delivered as Affordable Retail.  

1.3 Subject to paragraph 1.6 below, if the Council elects pursuant to paragraph 1.2 above that it 
would like all or part of the Affordable Workspace to be delivered as Affordable Retail the 
Developer shall provide such part of the Affordable Workspace as Affordable Retail in 
accordance with the requirements of Part C of this Part 6 of Schedule 2.  

1.4 If the Council elects pursuant to paragraph 1.2 above for part of the Affordable Workspace to 
be delivered as Affordable Retail, the Developer shall provide the part as is not being delivered 
as Affordable Retail as Affordable Workspace in accordance with requirements of Part B of 
this Part 6 of Schedule 2. 

1.5 If the Council does not provide an election under paragraph 1.2 above within 30 Working Days 
of the notice being served the Developer shall provide the Affordable Workspace in 
accordance with requirements of Part B of this Part 6 of Schedule 2. 

1.6 If the Council elects pursuant to paragraph 1.2 above for a mix of Affordable Workspace and 
Affordable Retail to be provided by the Developer, the Developer shall only be required to do 
so where the smaller element of the two types of space still allows for a lettable unit to be 
created and where this is not logically and/or feasibly possible the entirety of the space shall 
be delivered (as the case may be) as either Affordable Retail or Affordable Workspace in the 
tenure that constitutes the majority of the Council's election.  

Part B 

2. AFFORDABLE WORKSPACE DELIVERY 

2.1 This Part B shall only apply if the Developer is required to deliver Affordable Workspace 
pursuant to paragraph 1.3 and, in the event the Council requires part of the Affordable 
Workspace to be delivered as Affordable Retails this Part B shall only apply to the part being 
delivered as Affordable Workspace. 

2.2 The Developer shall submit the Affordable Workspace Specification to the Council for 
approval. The Affordable Workspace Specification may, for the avoidance of doubt, be 
amended from time to time with the approval of the Council to reflect the requirements of the 
Affordable Workspace Provider. 

2.3 Not to Occupy more than 75% per cent of the Workspace in Phase 2 until the Affordable 
Workspace required pursuant to paragraph 1.3 has been Completed in accordance with the 
Affordable Workspace Specification. 

3. AFFORDABLE WORKSPACE STRATEGY 

3.1 The Developer shall submit the Affordable Workspace Strategy to the Council for its approval 
6 months before the anticipated date of first Occupation of the Affordable Workspace. 
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3.2 Not to Occupy the Workspace in Phase 2 until the Affordable Workspace Strategy has been 
submitted to the Council and the Council has approved the strategy. 

3.3 The Affordable Workspace Strategy shall include but not be limited to: 

3.3.1 details as to the arrangements to provide the Affordable Workspace and how the 
arrangements are of a type and are designed to a specification that meets local 
demand; 

3.3.2 a marketing strategy which demonstrates how the Affordable Workspace shall be 
marketed to Affordable Workspace Providers and/or End Users; 

3.3.3 evidence of collaboration with the Council, local businesses, business associations, 
workplace providers and other stakeholders to identify End Users; 

3.3.4 details of how the Affordable Workspace has been designed to accommodate a 
range of commercial uses appropriate to the type of use planned for or appropriate 
to that area; 

3.3.5 details of the terms upon which the Affordable Workspace will be leased and/or 
licenced including hours of use to an Affordable Workspace Provider and/or to End 
Users; 

3.3.6 the facilities to be made available to End Users which shall include but not be limited 
to kitchen, toilet and printing facilities, charging points and high speed internet; and 

3.3.7 details of any business incubator space to be provided as part of the Affordable 
Workspace and the arrangements to support the growth of the development of any 
such business. 

3.4 To comply with the Affordable Workspace Strategy approved pursuant to paragraph 3.2 
above for a period of thirty (30) years from when the Affordable Workspace is first ready for 
Occupation.  

3.5 The Affordable Workspace Specification may, for the avoidance of doubt, be amended from 
time to time with the approval of the Council to reflect the requirements of the Affordable 
Workspace Provider. 

4. AFFORDABLE WORKSPACE PROVISION 

4.1 Unless otherwise agreed by the Council, not to use the Affordable Workspace other than as 
Affordable Workspace for a period of thirty (30) years from when the Affordable Workspace 
is first ready for Occupation. 

4.2 The Affordable Workspace shall be leased by the Developer to an Affordable Workspace 
Provider pursuant to an Affordable Workspace Lease who shall in turn lease and/or licence 
the Affordable Workspace as affordable workspace to End Users OR leased and/or licenced 
directly by the Developer to End Users as Affordable Workspace on terms equivalent to those 
set out within the Affordable Workspace Lease. 

4.3 To keep any vacant Affordable Workspace in good condition and to use reasonable 
endeavours to reduce the impact of an unlet unit on the streetscene by utilising creative 
window design and showcasing art. 

4.4 Unless otherwise agreed by the Council, to market the Affordable Workspace to End Users in 
the Borough in accordance with the approved Affordable Workspace Strategy for the duration 
of the relevant Affordable Workspace Marketing Period. 
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4.5 In the event that the Affordable Workspace remains unoccupied after the expiry of the 
Affordable Workspace Marketing Period, the Affordable Workspace may be marketed to End 
Users living, or whose business is primarily based, outside the Borough and/or at rents 
exceeding the rent levels specified in Annex 2. On the termination of any lease and/or licence 
of the Affordable Workspace the provisions of paragraph 3.5 and this paragraph 3.6 shall 
re-apply for the period set out in paragraph 3.5. 

5. DETERMINATION OF RENT 

5.1 The Local Market Rent for the Affordable Workspace shall be determined as follows: 

5.1.1 the Developer shall commission a Valuer to provide a full written assessment of the 
Local Market Rent of the Affordable Workspace (such assessment to be prepared 
within 12 months of the anticipated date of first Occupation of the workspace) 
prepared, subject to any variations required by this Deed, in line with the RICS Red 
Book and the conclusions in the assessment will be clearly supported by 
comparable evidence; and 

5.1.2 the assessment produced by the independent Valuer shall be submitted to the 
Council for approval and if approved this figure shall be deemed to be the Local 
Market Rent. 

5.2 In the event that the Council does not accept the figure provided in accordance with 
paragraph 5.1.2 above, the Council may commission another Valuer to provide a full written 
assessment of the Local Market Rent of the Affordable Workspace prepared, subject to any 
variations required by this Deed, in line with the RICS Red Book. 5.2 

5.3 If the two figures produced under paragraph 5.1 and 5.2 above are: 

5.3.1 no more than 10% apart, then the average of those two figures shall be deemed to 
be the Local Market Rent; or 

5.3.2 more than 10% apart, then the Developer and the Council will (unless otherwise 
agreed by the Council) jointly commission a third Valuer to provide a written 
assessment of the Local Market Rent of the Affordable Workspace) prepared, 
subject to any variations required by this Deed, in line with the RICS Red Book and 
the average of the three figures produced under paragraph 5.1 and 5.2 and this 
subparagraph shall be deemed to be the Local Market Rent of the Affordable 
Workspace. 

6. MONITORING 

6.1 On the 1 April each year following first Occupation of the Affordable Workspace and until the 
end of the period referred to in paragraph 2.1 of this 0 the Developer and/or the Affordable 
Workspace Provider (as appropriate) shall submit to the Council a report detailing: 

6.1.1 the extent to which the objectives set out within the Affordable Workspace Strategy 
have been achieved; 

6.1.2 the level of occupancy and a breakdown of those in occupation by eligibility, sector 
and size; 

6.1.3 an overview as to the terms of occupation including confirmation as to the amount 
of discount applied to rent; and 

6.1.4 measures to improve the operation of the Affordable Workspace. 

Part C 
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7. AFFORDABLE RETAIL STRATEGY 

7.1 The Developer shall submit the Affordable Retail Strategy to the Council for its approval 
6 months before the anticipated date of first Occupation of the Affordable Retail. 

7.2 Not to Occupy the Commercial Floorspace in Phase 2 until the Affordable Retail Strategy has 
been submitted to the Council and the Council has approved the strategy. 

7.3 The Affordable Retail Strategy shall include but not be limited to: 

7.3.1 details as to the arrangements to provide the Affordable Retail and how the 
arrangements are of a type and are designed to a specification that meets local 
demand; 

7.3.2 a marketing strategy which demonstrates how the Affordable Retail shall be 
marketed to End Users; 

7.3.3 evidence of collaboration with the Local Independent Operators, the Council, local 
businesses, business associations, and other stakeholders to identify End Users; 

7.3.4 details of how the Affordable Retail has been designed to accommodate a range of 
commercial uses appropriate to the type of use planned for or appropriate to that 
area; 

7.3.5 details of the terms upon which the Affordable Retail will be leased to End Users; 

7.3.6 the facilities to be made available to End Users; and 

7.4 To comply with the Affordable Retail Strategy approved pursuant to paragraph 7.2 above for 
a period of five (5) years from when the Affordable Retail is first ready for Occupation SAVE 
FOR any part of the Affordable Retail that is let at market rent in accordance with the 
Affordable Retail Marketing Terms.  

8. AFFORDABLE RETAIL DELIVERY 

8.1 This Part C shall only apply if the Developer is required to deliver Affordable Retail pursuant 
to paragraph 1.3 of Part 6 of this Schedule 2 and, in the event the Council requires part of the 
Affordable Workspace to be delivered as Affordable Retail this Part C shall only apply to the 
part being delivered as Affordable Retail. 

8.2 Not to Occupy more than 50% (fifty percent) of the Workspace until the Affordable Retail 
required to be delivered pursuant to paragraph 1.3 has been Completed in accordance with 
the Affordable Retail Specification. 

9. AFFORDABLE RETAIL PROVISION  

9.1 Unless otherwise agreed by the Council, not to use the Affordable Retail other than as 
Affordable Retail for a period of five (5) years from when the Affordable Retail is first ready for 
Occupation SAVE FOR any part of the Affordable Retail that is let at market rent in accordance 
with Affordable Retail Marketing Terms. 

9.2 To keep any vacant Affordable Retail in good condition. 

9.3 Unless otherwise agreed by the Council, to use reasonable endeavours to market the 
Affordable Retail to End Users in the Borough in accordance with the approved Affordable 
Retail Strategy for the duration of the relevant Affordable Retail Marketing Terms on the terms 
set out in paragraph 9.5 below. 
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9.4 In the event that the Developer has marketed the Affordable Retail or any part of the 
Affordable Retail pursuant to paragraph 9.3 above in accordance with the Affordable Retail 
Marketing Terms and it has not been able to let out the Affordable Retail or relevant part (as 
applicable), and the Developer has provided evidence to the Council’s reasonable satisfaction 
to demonstrate its compliance with paragraph 9.3 the obligations in this paragraph 9 will cease 
to apply. 

9.5 The terms referred to in paragraph 9.3 are: 

Lease term Up to five years 

Rents 0-12 months – rent free 

13-60 months – 80% of Local Market Rent 
(as determined in accordance with 
paragraph 5 of this Part 6 of Schedule 2) 
exclusive of Service Charges, insurance and 
VAT 

Rent Review Market rent at the end of the fifth year of the 
term 

Break Clause Tenant break clause on not less than 
6 months prior notice at the end of the 
fifth year of the term 

Alienation Lease shall be fully assignable with 
Landlord's prior written consent not to be 
unreasonably withheld or delayed. 

No sub-letting of whole or part is permitted. 

Repairs Tenant to be responsible for all internal 
non-structural repairs and of dilapidations at 
the expiry of the lease or earlier break or 
upon vacating the unit 

Security of Tenure Contracted out of the Act 

Service Charges Service Charges to be a fair and reasonable 
proportion of the cost of the services 
provided by the landlord levied in 
accordance with the RICS Red Book and 
subject to the arbitration procedures therein. 

Specification To shell and core with capped services. 

 

9.6 Subject to paragraph 9.4 at the end of the five year period set out in paragraph 5.3 above9.1 
the obligations in this Part C shall cease to apply.  
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APPENDIX 1 

 

AFFORDABLE WORKSPACE: LEASE HEADS OF TERMS 

Parties:  TBC 

Demise: Workspace comprised within Phase 2 consisting of [xx] sq. m GIA total in 
floorspace  

Lease: Internal repairing lease for a term of up to thirty (30) years to commence no 
earlier than Completion of the relevant unit(s) unless at the tenant's request. 

Use: [xx] 

Rent:  20% below Local Market Rent exclusive of Service Charge, insurance and 
VAT. 

Rent Review:  Five yearly upward only; 

Service charges: Service Charges to be a fair and reasonable proportion of the cost of the 
services provided by the landlord levied in accordance with the RICS Red 
Book and subject to the arbitration procedures therein. 

Alienation: If tenant is an Affordable Workspace Provider tenant may grant 
leases/licences to End Users. 

Insurance:  Tenant to insure their own fixtures and fittings and to provide third party 
liability insurance. Landlord to insure building structure. 

Utilities:  Affordable Workspace to be served by telecoms, water, drainage, heat and 
power. 

Compliance:  Tenant responsible for compliance with legislation and regulations and 
where appropriate both parties to co-operate 

Rights granted: Tenant to be granted rights of access including in respect of general access, 
emergency escape, cycle storage, refuse storage, servicing and loading 
facilities. 

Alterations:  Tenant may not carry out any structural alterations. No consent will be 
required for non-structural alterations however tenant must provide the 
landlord with details of such alterations prior to carrying out such works. All 
alterations to be compliant with regulations. 

1954 Act: Tenant will have no statutory right or renewal (and will be contracted out) as 
will any sub-lease. 

Reinstatement:  Tenant will be required to offer up the premises in the condition in which they 
were let (including structural works if required), clean and tidy, decorated 
condition free of the tenant's possessions but the tenant will not be required 
to undertake any other structural works. 

Break clause: Mutual break clause after five (5) years with six (6) months' notice given to 
either party. 

Legal costs: Each party to bear its own. 
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APPENDIX 2 

 

AFFORDABLE WORKSPACE SPECIFICATION 

 

1. GENERAL 

1.1 This specification sets out the minimum specification of the Affordable Workspace. The 
Affordable Workspace is to be delivered to a high standard and, unless otherwise agreed by 
the Council, in a condition which is ready for use. 

2. COMPLIANCE 

The Affordable Workspace must comply with all statutory requirements and be compliant with 
the principles contained in the Equalities Act 2010. 

3. SPECIFICATION 

The specification applies to each individual unit comprised within the Affordable Workspace: 

3.1 Floor 

Screed polished to finish. 

3.2 Ceiling 

Exposed concrete ceiling. 

Ensure that acoustic insulation between different occupiers meets the requirements of 
Building Regulations and is sufficient to acoustically separate each part of the building, notably 
ceilings that separate workspaces from other occupiers. 

3.3 Walls 

Thermally and acoustically insulated blockwork finished with white paint. 

External street-facing walls to be partly glazed or such other plans as may be approved by 
the Council. 

Two internal walls within each unit to be fully clad with stud walls finished with white paint. 

3.4 Door 

Entrance door to be glass panel with electronic key fob locking and 5/7 point manual key 
locking. 

3.5 Power, Electrical and Lighting 

3.5.1 Power supply and distribution board DDA compliant. 

3.5.2 To have an appropriate number of ceiling hung LED light panels operated from one 
dimmer switch, no less than one per 100 sq. ft. 

3.5.3 To have an appropriate number of wall mounted sockets, no less than one per 100 
sq. ft. 

3.5.4 Adequate emergency lighting. 
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3.5.5 Three phased power supply: to be provided to the main distribution board. KvA 
specification to be agreed by the Council. 

3.6 Heating 

Heating that complies with Energy Strategy. 

Wall mounted radiators, no less than one per 200 sq. ft. 

3.7 Ventilation 

Provide mechanical fresh air circulation and ventilation facilitating light industrial usage. 

3.8 Toilet, Wash station and Kitchen Area 

3.8.1 Cold and hot running water.  

3.8.2 Disabled WC 

3.8.3 White painted plasterboard moisture resistant in WCs. 

3.8.4 Provide mechanical extract and appropriate lighting to the toilets. 

3.8.5 Toilet doors to be hinged solid core and lock. 

3.8.6 Additional second sink for wash station. 

3.8.7 Kitchen facilities, sink, worktop and provision of services for tenant to connect white 
goods 

3.9 Fire 

Heat detectors in each unit to central control panel in compliance with regulations. 

3.10 Telecommunications 

Each unit to be provided with high-speed internet connection for tenant to be able to arrange 
wireless internet solutions. 

3.11 Letter Box/Slot 

Slot to be provided for direct delivery of mail to unit. 

3.12 Means of escape 

Ensure that there is a means of escape proposal that complies with the statutory 
requirements. 

3.13 Signage 

Dedicated signage zone allocated close to unit entrance doors.  
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PUBLIC REALM 

The Developer covenants with the Council: 

1. PUBLIC REALM 

1.1 Not to Implement Phase 2 until the Public Realm Specification for Phase 2 has been submitted 
to the Council and the Council has approved the specification. 

1.2 Not to Occupy any Sub-Phase in Phase 2 until the Public Realm Works on that Sub-Phase 
have been completed to the satisfaction of the Council and a Provisional Certificate has been 
issued by the Council in respect of the works.  

1.3 To serve the Council with written notice of Completion of the Public Realm Works in Phase 2 
within 14 days of its occurrence together with certified documentary evidence of the actual as 
constructed specification. 

2. DEFECTS 

2.1 For the duration of the Defects Period the Developer shall: 

2.1.1 maintain the Public Realm Works on Phase 2; and 

2.1.2 make good any defects arising out of defective design or workmanship discovered 
during the Defects Period and between the expiry thereof and the issue of the 
relevant Final Certificate 

PROVIDED THAT the Defects Period shall be deemed to continue until any necessary 
remedial works have been properly completed and the relevant Final Certificate issued and 
for the avoidance of doubt the Director of Planning and Growth reserves the right to issue a 
Final Certificate only in respect of such part(s) of the Public Realm Works on Phase 2 and as 
many times as necessary until the entirety of the Public Realm Works on Phase 2 meet with 
his reasonable satisfaction and the Director of Planning and Growth will provide a certificate 
of discharge of the Developer's obligations in relation to the Public Realm Works on Phase 2 
once he is satisfied that they have all been completed in accordance with the terms of this 
Schedule. 

2.2 For the avoidance of doubt the Defects Period and the issue of a Provisional Certificate and 
a Final Certificate in respect of the Public Realm Works on Phase 2 are exercisable by the 
Council as local planning authority (in consultation with the local highway authority) and as 
such are without prejudice to any further defects period or certification process which may 
apply by virtue of any agreement entered into pursuant to section 38/278 of the 
Highways Act 1980. 

3. MAINTENANCE 

3.1 In addition to the Defects Period referred to in paragraph 22 above, with effect from the date 
on which the public are permitted access to the Public Realm on Phase 2, the Developer shall: 

3.1.1 permanently maintain, cleanse, drain and keep maintained, cleansed and drained 
the Public Realm on Phase 2; 

3.1.2 maintain a system of lighting to the reasonable satisfaction of the Council and 
ensure that such lighting operates effectively at all times whilst the Public Realm on 
Phase 2 are open to the public subject to matters outside its reasonable control; and 
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3.1.3 at all times maintain cleanse drain and light the Public Realm on Phase 2 in all 
respects to at least a comparable standard as if the Public Realm on Phase 2 were 
being maintained by a local authority. 

4. ACCESS 

4.1 Subject to paragraph 4.2 and 4.3 below and unless otherwise agreed with the Council in 
writing, to provide full unrestricted public access to the Public Realm on each Sub-Phase in 
Phase 2 on or before Occupation of the relevant Sub-Phase 24 hours a day 365 days a year 
for the duration that Sub-Phase remains Occupied.  

4.2 The Public Realm on Phase 2 may be closed to the public for such period as is necessary 
(not exceeding two days in any calendar year in respect of any particular part of the Public 
Realm and only insofar as is necessary) to prevent public or private rights from coming into 
being by means of prescription or other process of law. 

4.3 The Developer may from time to time temporarily restrict or prevent access to the Public 
Realm on Phase 2 or part(s) thereof by giving reasonable prior notice to the Council in writing 
(EXCEPT in cases of emergency or danger to the public when no prior notice or consent shall 
be required) but only for the following purposes: 

4.3.1 the repair maintenance and resurfacing of the Public Realm on Phase 2; 

4.3.2 the laying cleaning maintenance and repair of any cables wires pipes drains or ducts 
over along or beneath the Public Realm on Phase 2; 

4.3.3 the inspection maintenance repair renewal rebuilding or demolition or development 
of any buildings now or hereafter on Phase 2 or any part thereof; 

4.3.4 if in the reasonable opinion of the Developer there shall be some danger to the 
public; and 

4.3.5 for any other reasonable and sufficient cause and for such reasonable period as 
may be agreed by the Council.  

4.4 If the Council requests the closure of the Public Realm on Phase 2 to the public so as to avoid 
or prevent injury or damage to the general public then the Developer shall be entitled (without 
seeking the prior consent of the Council) immediately to close the affected part(s) of the Public 
Realm on Phase 2 to the public for so long as may be required by the Council. 

4.5 In the event of closure of any part(s) of the Public Realm on Phase 2 by reason of emergency 
or danger or risk of injury or damage to the general public (whether at the Council's behest or 
not), the Developer shall promptly take all steps as are reasonably necessary which it may 
reasonably and practicably take to remove or overcome the emergency, danger or risk of 
injury or damage to the general public, failing which the Council may enter the Site and 
undertake the said steps and recover the reasonable costs of doing so from the Developer 
but only after having first provided the Developer with an opportunity to carry out the said 
steps. 
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CAR CLUB SCHEME, PARKING PERMIT RESTRICTIONS AND BUS STATION IMPROVEMENT 
WORKS  

The Developer covenants with the Council: 

1. CAR CLUB SCHEME 

1.1 Not to Occupy Phase 2 until the Car Club Scheme has been submitted to the Council and the 
Council has approved the scheme. 

1.2 To use reasonable endeavours to enter into an agreement with the Car Club Operator for 
Phase 2 and provide a copy of the agreement to the Council prior to Occupation of Phase 2. 

1.3 To deliver the Car Club Space in accordance with the details approved pursuant to 
paragraph 1.1 above. 

1.4 To promote the Car Club Space in accordance with the details approved pursuant to 
paragraph 1.1 above. 

2. PARKING PERMIT RESTRICTIONS 

The Developer covenants with the Council not to apply for a Parking Permit and to ensure 
that prior to the Occupation of Phase 2 and for the duration that Phase 2 or any part of 
Phase 2 remains Occupied each new occupier and owner of Phase 2 is informed of the 
Council's policy that they shall not be entitled (unless they are the holder of a disabled person's 
badge issued pursuant to section 21 of the Chronically Sick and Disabled Persons Act 1970) 
to be granted a Parking Permit to park a vehicle in a Parking Bay and will not be able to buy 
a contract to park within any car park owned, controlled or licensed by the Council. 

3. BUS STATION IMPROVEMENT WORKS 

3.1 Subject to the Council having approved the Bus Station Improvement Works Scheme and 
subject to obtaining all necessary consents from TfL the Developer covenants with the 
Council: 

3.1.1 to commence the Bus Station Improvement Works no later than 6 months from the 
date the Replacement Morrisons Supermarket first starts trading or in accordance 
with such revised timescales as may be agreed in the approved Bus Station 
Improvement Works Scheme;  

3.1.2 to Complete the Bus Station Improvement Works no later than 12 months from the 
date the Replacement Morrisons Supermarket first starts trading or in accordance 
with such revised timescales as may be agreed in the approved Bus Station 
Improvement Works Scheme; and 

3.1.3 not to Occupy or permit Occupation of Phase 2 until the Bus Station Improvement 
works have been Completed. 
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CONSTRUCTION EMPLOYMENT, TRAINING AND, APPRENTICESHIPS, LOCAL 
PROCUREMENT, AND END USE EMPLOYMENT: 

The Developer covenants with the Council: 

1. CONSTRUCTION EMPLOYMENT, TRAINING AND APPRENTICESHIPS 

1.1 Not to Implement Phase 2 until the Developer has submitted the Construction Employment 
Contact Methodology to the Council and the Council has approved the methodology. 

1.2 The Construction Employment Contact Methodology shall include but not be limited to:  

1.2.1 the method by which a Construction Employment Contact shall be appointed and; 

1.2.2 the responsibilities of the Construction Employment Contact which shall include the 
following: 

(a) identifying Sustained Employment opportunities to lead to Sustained 
Construction Employment; 

(b) encouraging applications from Unemployed Borough Residents by liaising 
with Jobcentre Plus services within the Borough, employment service 
providers including Southwark Works, the voluntary and community 
sector, training providers including SCSC, and careers service providers 
including the Southwark Education Business Alliance;  

(c) commissioning Short Courses where necessary and identifying financial 
resources for the delivery of appropriate construction industry training and 
skills certification; 

(d) providing training to selected Unemployed Borough Residents in 
pre-employment skills, basic construction skills and site safety; 

(e) supporting Unemployed Borough Residents and their employers through 
the transition into Sustained Construction Employment; and 

(f) recruiting Borough residents into Construction Apprenticeships 

1.3 To appoint and retain a Construction Employment Contact throughout the Construction 
Employment Contact Period.  

1.4 To use reasonable endeavours during the Construction Employment Contact Period to:  

1.4.1 place a minimum of 116 Unemployed Borough Residents into Sustained 
Construction Employment;  

1.4.2 train a minimum of 116 Borough residents using Short Courses; 

1.4.3 provide a minimum of 29 new Construction Apprenticeships or NVQ Starts;  

1.4.4 ensure that their contractors and sub-contractors shall work with the Construction 
Employment Contact and with local employment and skills agencies approved by 
the Council to recruit Borough residents into Construction Apprenticeships; and 

1.4.5 produce the Construction Employment and Training Report. 
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1.5 Following the submission to the Council of the final Construction Employment and Training 
Report prior to Completion of Phase 2 or such phase(s) of Phase 2 as may be agreed in 
writing with the Council, the Council may assess if the targets outlined in paragraph 1.4 above 
have been achieved. 

1.6 In the event that the targets in paragraph 1.4 above have not been achieved to the satisfaction 
of the Council (irrespective of the use of reasonable endeavours), the Council may notify the 
Developer in writing of the calculation of the Construction Employment and Training Shortfall 
Contribution which shall be calculated using the following formula; 

1.6.1 Shortfall against number of Unemployed Borough Residents in Sustained 
Construction Employment x £5,500 Index Linked 

1.6.2 Shortfall against number of Borough residents trained in Short Courses x £150 Index 
Linked 

1.6.3 Shortfall against number of Construction Apprenticeships or NVQ Starts x £1,500 
Index Linked 

1.7 The Developer shall pay the Construction Employment and Training Shortfall Contribution to 
the Council within 28 days of the notice referred to in paragraph 1.6 above. 

LOCAL PROCUREMENT  

1.8 To work with the Council's local economy team or a nominee of the Council in the Borough to 
as far as practicable and in compliance with all applicable laws to achieve the procurement of 
construction contracts and goods and services from organisations based in the Borough.  

1.9 To use reasonable endeavours to obtain a total value of contracts procured from organisations 
based in the Borough of 10% of the total value of the construction contract or the number of 
contracts procured in relation to this Site.  

1.10 To: 

1.10.1 consider applications to tender received from local businesses for the provision of 
goods and services for the running of the Site, pre, during and post construction, 
and liaise with the Council through the Construction Employment Contact to 
increase opportunities for local firms and people and use reasonable endeavours to 
ensure that any contractors and sub-contractors do the same; 

1.10.2 include a written statement in their contracts with any contractors and 
sub-contractors encouraging them to liaise with the Council's local economy team 
or such team as shall be assigned the work of the local economy team from time to 
time to discuss, agree and implement the arrangements as set out in this 
paragraph 1.10 and to comply with any appropriate arrangements in any relevant 
economic strategy adopted by the Council;  

1.10.3 brief contractors and sub-contractors on the requirements of this paragraph 1.10 
and encourage co-operation with the Council as a pre requisite to accepting sub 
contract tenders; 

1.10.4 advertise sub-contracting and tendering opportunities to SME's (whose primary 
address is in the Borough) through local business networks/associations, the local 
press and meet the buyer events;  

1.10.5 with its contractors and sub-contractors, resource and deliver, in consultation with 
the Council or a nominee of the Council, an agreed number of seminars on 
procurement policy and phasing in relation to Phase 2 at an appropriate time before 
Implementation and targeted at local firms in order to make them aware of the 
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opportunities, timescales and procedures to be adopted in tendering for available 
work. 

2. END USE EMPLOYMENT 

2.1 No later than six months prior to first Occupation of Phase 2 the Developer shall submit an 
End Use Employment Plan to the Council for approval. 

2.2 The End Use Employment Plan shall: 

2.2.1 identify 10 suitable Sustained Employment opportunities for Unemployed Borough 
Residents in Phase 2; 

2.2.2 identify the detailed mechanism through which the Sustained Employment 
opportunities will be filled, including, but not limited to, the name of the lead 
organisation, details of its qualifications and experience in providing employment 
support and job brokerage for unemployed people, and the name of the point of 
contact who shall co-ordinate implementation of the End Use Employment Plan and 
liaise with the Council; 

2.2.3 define key milestones to be achieved and provide profiles for filling the Sustained 
Employment opportunities; 

2.2.4 identify skills and training gaps required to gain Sustained Employment in Phase 2, 
including the need for pre-employment training; and 

2.2.5 encourage applications from suitable Unemployed Borough Residents by liaising 
with the local Jobcentre Plus, employment service providers including Southwark 
Works, voluntary and community sector, training providers and careers service 
providers, including the Southwark Education Business Alliance. 

2.3 Any delivery of Sustained Construction Employment in the Construction Employment Contact 
Period for both Phases which exceeds the combined targets set out in paragraph 1.4 of 
Schedule 1Part 8 of Schedule 1 and 1.4of Part 9 of Schedule 2 may be counted towards up 
to a maximum of 50% of the target Sustained Employment opportunities of Borough residents 
in the Development set out in paragraph 3.2.1 2.2.1 of this Part 9. 

2.4 The Developer shall submit the End Use Employment Plan Report during the End Use 
Employment Period. 

2.5 In the event that the Developer does not produce an End Use Employment Plan or such plan 
is not approved by the Council, the Developer shall pay the End Use Employment Default 
Contribution within 28 days of receiving written notice from the Council. 

2.6 Following the submission of the final End Use Employment Plan Report at the end of the End 
Use Employment Period, the Council may assess if the targets included in the End Use 
Employment Plan have been achieved.  

2.7 In the event that the targets in the End Use Employment Plan have not been achieved to the 
satisfaction of the Council, the Council may notify the Developer in writing of the End Use 
Employment Contribution which shall be calculated using the following formula: 

2.7.1 Shortfall against number of Unemployed Borough Residents in Sustained 
Employment x £5,500 Index Linked 

The Developer shall pay the End Use Employment Contribution to the Council within 28 days 
of receipt of the notice referred to in paragraph 2.7  
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ESTATE MANAGEMENT PLAN 

The Developer covenants with the Council: 

1. ESTATE MANAGEMENT PLAN 

1.1 Not to Occupy Phase 2 until the Estate Management Plan has been submitted to the Council 
and the Council has approved the plan. 

1.2 To comply with the Estate Management Plan approved by the Council pursuant to 
paragraph 1.1 above for the duration that Phase 2 or any part of Phase 2 remains Occupied. 
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BIODIVERSITY GAIN 

1. HABITAT MANAGEMENT AND MONITORING PLAN 

1.1 The Developer covenants with the Council: 

1.1.1 before Commencement of Phase 2 to submit an HMMP for Phase 2 together with a 
Biodiversity Gain Plan to the Council for approval; 

1.1.2 where the Council does not approve an HMMP or requires a replacement HMMP 
during the Biodiversity Management Period (such refusal or request to be 
accompanied by the Council's reasons for refusal or for a replacement HMMP) to 
submit a revised or replacement HMMP for approval having regard to any 
reasonable reasons for refusal or requests by the Council; 

1.1.3 within 10 Working days of the date the Council notifies the Developer of its reasons 
for refusal of an HMMP, to pay the Council's reasonable costs for re-assessing any 
revised or replacement HMMP and FOR THE AVOIDANCE OF DOUBT 
paragraphs 1.1.2 and 1.1.3 shall continue apply until such time as the HMMP has 
been approved by the Council; 

1.1.4 within 10 Working days of the HCEW Commencement Date for Phase 2 to notify 
Council of the HCEW Commencement Date by written notice; 

1.1.5 to complete the HCEW in accordance with the approved HMMP (or any revised or 
replacement HMMP which is approved pursuant to this Schedule, as the case may 
be); 

1.1.6 within 10 Working days of the HCEW Completion Date for Phase 2 to serve the 
HCEW Completion Date Notice on the Council; 

1.1.7 to promptly rectify any defects in the HCEW identified by the Council and issue a 
subsequent HCEW Completion Date Notice and thereafter to continue to promptly 
rectify any defects and issue HCEW Completion Date Notices until the Council 
issues a Certificate of Completion; 

1.1.8 on receipt of the Certificate of Completion from the Council to manage and maintain 
the created and/or enhanced habitat on Phase 2 in accordance with the approved 
HMMP (or any revised or replacement HMMP which is approved pursuant to this 
Schedule as the case may be) during the Biodiversity Management Period;  

1.1.9 not to prevent or allow anyone to prevent the management and maintenance of the 
created and/or enhanced habitat on Phase 2 in accordance with the approved 
HMMP (or any revised or replacement HMMP which is approved pursuant to this 
Schedule as the case may be) during the Biodiversity Management Period; and 

1.1.10 to submit Monitoring Reports to the Council in accordance with the methodology 
and frequency specified in the approved HMMP (or any revised or replacement 
HMMP which is approved pursuant to this Schedule as the case may be) unless 
otherwise agreed by the Council. 

1.2 Where the Council notifies the Developer that it requires a revised or replacement HMMP 
pursuant to this Schedule, the Developer covenants: 

1.2.1 within twenty (20) Working days of receiving such notification to submit a revised or 
replacement HMMP to the Council which adequately reflects the amendments 
required by the Council; 
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1.2.2 adhere to the approved revised or replacement HMMP for the remaining duration of 
the Biodiversity Management Period; and 

1.2.3 not to prevent or allow anyone to prevent the implementation of the approved 
revised or replacement HMMP during the Biodiversity Management Period. 

1.3 Where the Developer requires an amendment to the HMMP during the Biodiversity 
Management Period, it shall serve a notice on the Council, such notice to include: 

1.3.1 the proposed amended HMMP; 

1.3.2 a statement of reasons for such amendment; and  

1.3.3 confirmation that the amendment to the HMMP would not prevent the delivery of 
Biodiversity Net Gain. 

2. ACCESS FOR INSPECTION 

From the HCEW Commencement Date, the Developer covenants with the Council to allow 
the Council, its agents, and contractors with or without workmen and equipment to enter 
Phase 2 at all reasonable times (following reasonable notice given) to monitor compliance 
with the obligations in this Schedule. 
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ENERGY AND BE-SEEN 

The Developer covenants with the Council: 

Energy Efficiency of Phase 2  

1. ENERGY 

1.1 To construct and deliver Phase 2 in accordance with the Application Energy Statement in 
order to achieve the Carbon Targets, or in accordance with such other details approved by 
the Council . 

1.2 Unless otherwise agreed by the Council, to retain the energy efficiency measures delivered 
as part of Phase 2 pursuant to paragraph 1.1 for the duration that the Development or any 
part of Phase 2 remains Occupied. 

2. PRE-OCCUPATION ENERGY REVIEW 

2.1 Not to Occupy Phase 2 until the Pre-Occupation Energy Review has been submitted to the 
Council and the Council has approved the review.  

2.2 In the event the Carbon Targets have not been achieved, the Developer shall submit an 
addendum to the Application Energy Statement to the Council setting out its proposals to 
achieve the Carbon Targets on Phase Two. 

2.3 In the event the Council approves the proposals set out in the addendum to the Application 
Energy Statement, the Developer shall implement the proposals within 6 months of the date 
the addendum is approved. 

2.4 In the event the Developer and the Council are unable to agree on the proposals set out in 
the addendum (in respect of which the Council shall not unreasonably withhold or delay 
approval), the Council may require the Developer to pay a further carbon off-set contribution 
which shall be calculated based on £95 (or such other sum as published by the Council) for 
every tonne of CO2 emitted per year in excess of the Carbon Targets multiplied by 30 years 
and Index Linked and such sum shall be paid by the Developer to the Council in full within 
28 days of written request for the payment to be made. 

2.5 The Carbon Targets shall be achieved against of Phase 2 and shall disregard: 

2.5.1 any system installed by occupiers of Phase 2 and that are not within the direct 
control of the Developer; and 

2.5.2 any efficiency improvement/carbon reductions made through a connection to the 
District Heat Network referred to in paragraph 3 below. 

3. DISTRICT HEAT NETWORK 

3.1 Not to Occupy Phase 2 until the District Heat Network Strategy has been submitted to the 
Council and the Council has approved the strategy. The District Heat Network Strategy shall 
include but not be limited to: 

3.1.1 how Development will be designed and built so that it will be capable of connection 
from the Phase 2 Site boundary to the District Heat Network; 

3.1.2 demonstrate that the service interface within Phase 2 can accommodate all known 
or expected and reasonable service entry routes including sleeves, pipework, 
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reasonable access and space necessary for the purpose of connecting the 
Commercial Units of Phase 2 to the District Heat Network; 

3.1.3 confirmation that individual supplies to the Residential Units and Commercial Units 
on Phase Two will be metered; 

3.1.4 as far as reasonably practical confirmation that the necessary pipework to each 
Residential Unit and Commercial Unit on Phase Two will be fitted with isolation 
valves and a heat meter so that consumption of energy can be monitored (if such 
technology is available for use at a reasonable cost); 

3.1.5 as far as reasonably practical confirmation that allowance has been made within the 
Commercial Units of Phase 2 for hot water generation by way of heat exchangers 
connected to the District Heat Network; 

3.1.6 as far as reasonably practical, confirmation that the necessary equipment, plants, 
ducts or routes for pipes, meters, materials and other technology reasonably 
required (including plate heat exchanger and absorption chiller) are or will be 
available to facilitate connection to the District Heat Network. 

3.2 The Council shall provide to the Developer a written response to the District Heat Network 
Strategy referred to in paragraph 3.1 above within 8 weeks of receipt of the same and if the 
Council’s written response is to the effect that the District Heat Network Strategy is not 
approved the Council must set out its reasons for not approving the said strategy and the 
Parties shall each use reasonable endeavours to discuss and reach agreement to the District 
Heat Network Strategy within the period of 8 weeks from the receipt by the Council of the 
District Heat Network Strategy or such other period as the Parties may agree. 

3.3 In the event that the District Heat Network Strategy is not agreed within the said 8 week period 
(or such other period as the Parties may agree) then either party may refer the same for 
determination under Clause 17 of this Deed. 

3.4 Following receipt of the Council's written approval to the District Heat Network Strategy the 
Developer shall carry out Phase 2 in accordance with the approved the District Heat Network 
Strategy. 

3.5 If a Connection Notice is served by the Council on the Developer then the Developer shall 
within three months of receipt of the Connection Notice submit the Feasibility Study to the 
Council for approval. In the event that the Feasibility Study is not agreed then either party may 
refer the same for determination under Clause 17  of this Deed. 

3.6 If the Parties (acting reasonably) agree that the Feasibility Study demonstrates that it is 
feasible and financially viable for Phase 2 to connect into the District Heat Network or (failing 
agreement between the Council and the Developer) the Specialist pursuant to Clause 17  
determines that the connection of Phase 2 to the District Heat Network is feasible and 
financially viable, then the Developer shall use reasonable endeavours to connect Phase 2 to 
the District Heat Network in accordance with the approved District Heat Network Strategy 
(unless otherwise agreed) within a reasonable period following the date of the joint decision 
by the Council and the Developer (or where applicable the Specialist's decision) that 
connection is feasible and financially viable. 

4. BE SEEN MONITORING 

4.1 Not to Occupy Phase 2 until updated accurate and verified 'as-built' design estimates of the 
'Be Seen' energy performance indicators for each Reportable Unit of Phase 2, as per the 
methodology outlined in the 'as-built stage' chapter / section of the Be Seen Energy Monitoring 
Guidance, have been submitted to the GLA. All data and supporting evidence shall be 
submitted using the 'Be Seen' as-built stage GLA Be Seen Web Portal and copied to the 
Council. The Developer shall also confirm that suitable monitoring devices have been installed 
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and maintained for the monitoring of the in-use energy performance indicators as outlined in 
the 'in-use stage' of the Be Seen Energy Monitoring Guidance. 

4.2 Upon the first anniversary of first Occupation of Phase 2 or following the end of the Defects 
Liability Period (whichever is the later) and at least for the following four years after that date, 
the Developer shall provide accurate and verified annual in-use energy performance data for 
all relevant indicators under each Reportable Unit of Phase 2 as per the methodology outlined 
in the 'in-use stage' chapter / section of the Be Seen Energy Monitoring Guidance, to the GLA. 
All data and supporting evidence shall be submitted using the 'in-use stage 'GLA Be Seen 
Web Portal and copied to the Council. This obligation shall be satisfied after the Developer 
has reported on all relevant indicators included in the 'in-use stage' chapter of the Be Seen 
Energy Monitoring Guidance for at least five years.  

4.3 In the event that the 'in-use stage' evidence submitted under paragraph 4.2 shows that the 
'as-built stage' performance estimates derived from paragraph 4.1 have not been or are not 
being met, the Developer shall investigate and identify the causes of underperformance and 
the potential mitigation measures and set these out in the relevant comment box of the 'in-use 
stage' GLA Be Seen Web Portal. An action plan comprising measures identified in 
paragraph 4.2 which would be reasonably practicable to implement and a proposed timescale 
for implementation shall be submitted to the GLA (copied to the Council) and approved in 
writing by the GLA, The action plan and measures approved by the GLA shall be implemented 
by the Developer as soon as reasonably practicable. 
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ANNEX TO PART 12 

Carbon Targets 

 Residential Carbon Targets Non-residential Carbon Targets Site-Wide Carbon Targets 

1.  

Total 
regulated 
emissions  
(Tonnes 
CO2 / year) 

CO2 savings 

(Tonnes CO2 
/ year) 

Percentage 
savings 

(%) 

Total 
regulated 
emissions  
(Tonnes 
CO2 / year) 

CO2 savings 

(Tonnes CO2 
/ year) 

Percentage 
savings 

(%) 

Total 
regulated 
emissions  
(Tonnes 
CO2 / year) 

CO2 savings 

(Tonnes CO2 
/ year) 

Percentage 
savings 

(%) 

Part L 2021 
Baseline 

 - -  - -  - - 

Be Lean          

Be Clean          

Be Green          

Total Savings -         

- -         

Off-set -  - -   -   
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SCHEDULE 3 
 

COUNCIL’S OBLIGATIONS 

1. COUNCIL’S OBLIGATIONS 

1.1 The Council shall, pursuant to the Local Government Act 2003, be at liberty to charge any financial 
contributions it receives to a Council revenue account and the Parties agree that this shall be without 
prejudice to the Council’s right to apply the Site and Development Contributions or any part or parts 
thereof to revenue purposes or to capital purposes or partly to the one and partly to the other. 

1.2 The Council agrees to use the Site and Development Contributions for the purposes for which they 
are paid. 

1.3 To the extent that any of the Site and Development Contributions have been provided and the 
purposes for which they have been provided can be reasonably provided by the Council for less than 
the corresponding amount identified for its provision and in respect of which the contributions have 
been paid, the resulting surplus and interest may be expended or applied by the Council as 
appropriate on any of the other facilities referred to in this Deed. 
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SCHEDULE 4 LIST OF REGISTERED PROVIDERS 

 

A2 Dominion 

Central & Cecil Housing Trust 

Clarion Housing Association Limited 

Habinteg 

Hexagon Housing Association 

Housing for Women 

Hoptons Charity 

 

Hyde Housing 

J49 

Lambeth & Southwark Housing Society 

 

L&Q Group 

Metropolitan Thames Valley 

Notting Hill Genesis 

Octavia Housing  

Optivo 

Paragon Asra Housing Limited 

Peabody Trust 

 

Southern Housing Group 

Square Roots 

The Guinness Partnership Limited 

Wandle RSL 

 

All the providers have an established relationship with the Council in terms of nomination arrangements and a 
local management presence. 
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APPENDIX 1 
 

PLANS 
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APPENDIX 2 
 

BUS STATION IMPROVEMENT WORKS FRAMEWORK 

1. THE PARTIES 

1.1 References to 'TfL Buses' shall be taken to be either TfL Buses, London Bus Services Ltd or their 
successors as operators of Peckham Bus Station. 

1.2 References to 'Berkeley Homes (Capital) Plc' shall be taken to be either Berkeley Homes (Capital) 
Plc or their successors as developer of the Aylesham Centre site. 

2. BUS STATION IMPROVEMENT WORKS OBJECTIVES 

2.1 In developing the Bus Station Improvement Works, the design process shall identify a scheme which 
is deliverable within the Bus Station Improvement Works Costs Cap and, so far as is reasonably 
practicable, shall: 

2.1.1 First eliminate road and bus safety issues, then reduce road and bus safety issues which 
cannot be eliminated to a level of risk that is acceptable to TfL, then mitigate residual road 
and bus safety issues including but not limited to such safety issues as may arise from the 
proposed works (such as geometry and materiality) or the proposed users (such as buses, 
pedestrians, and cyclists) having considered relevant desire lines and forecast volumes of 
movement; and 

2.1.2 Deliver a route for pedestrians and cyclists between the Aylesham Centre and Peckham 
High Street via Peckham Bus Station. 

3. BUS STATION IMPROVEMENT WORKS PARAMETERS 

3.1 The Bus Station Improvement Works shall include the following (unless otherwise agreed in writing 
with TfL Buses): 

3.1.1 A scheme for cycle priority at the northbound (exit) arm of the junction between the 
Peckham Bus Station and Peckham High Street such as: 

• the introduction of an Advanced Cycle Stop Line (the minimum intervention) or 

• or the introduction of a cycle early release or Cycle Gate and associated signalling; 

3.2 The improvement of existing pedestrian crossings within Peckham Bus Station on the route of the 
existing non-standard crossings between existing bus stops E & H and Bull Yard to Highway 
standards, with two zebra crossings. 

3.3 The introduction of an ideally step-free route for pedestrians and cyclists between the Aylesham 
Centre and Peckham High Street via Peckham Bus Station and, in so far as is reasonably practicable, 
in line with the London Cycle Design Standards (or its successor). This should consider 
future-proofing for a potentially high pedestrian and cycle flow. A 4.5 metre-wide shared use route is 
therefore recommended, but alternative widths maybe be agreeable. 

3.4 The introduction of an ideally step-free route for pedestrians and cyclists between the Aylesham 
Centre and Bull Yard via the western edge of Peckham Bus Station and, in so far as is reasonably 
practicable, in line with the London Cycle Design Standards (or its successor). This should be 
future-proofed to consider a potentially high pedestrian and cycle flow. A 4.5-metre-wide shared use 
route is therefore recommended, but alternative widths may be agreeable. 

3.5 A one-way clockwise carriageway within the Peckham Bus Station designed to meet TfL's vehicle 
access requirements including but not limited to one-way bus operation for the vehicles in the TfL's 
Bus fleet (including 12 metre electric buses and bus recovery vehicles). 
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3.6 Either a scheme for the control or the removal of vehicle access (for non-TfL vehicles) between the 
Peckham Bus Station and the Aylesham Centre site 

3.7 Installation of any additional safety/risk mitigation measures identified as necessary to prevent cycles 
and/or pedestrians from entering the bus movement areas, such as widened footways, barriers etc. 

3.8 Installation of any additional safety/risk mitigation measures identified as necessary to prevent 
cycling through the bus passenger waiting areas. 

Drawing 285344-SK-087-1 Rev C reflects one way in which the above requirements could be met, 
but does not constitute an approved or agreed layout and is included for information only. 

4. BUS STATION IMPROVEMENT WORKS DEFECTS AND REVIEW PERIOD 

4.1 The Bus Station Improvement Works Scheme shall include: 

4.1.1 A defects and review period including: 

• A 12 month 'defects' period following substantial completion of the Bus Station 
Improvement Works during which Berkeley Homes (Capital) Plc shall remain responsible 
for fixing any defects or damage that occurs to the Bus Station Improvement Works. 

• A forum for interim review of any defects or road and bus safety issues as may arise 
between commencement of construction of the Bus Station Improvement Works and the 
end of the defects period comprising, as a minimum, TfL Buses and Berkeley Homes 
(Capital) Plc through which interventions to address defects and road and bus safety issues 
shall be agreed and implemented so far as is reasonably practicable and provided that 
these interventions are deliverable within the Bus Station Improvement Works Costs Cap. 

  



 

114 

APPENDIX 3 
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EXECUTED AS A DEED by the parties on the date which first appears in this Deed. 

 

The Common Seal of THE MAYOR AND 
BURGESSES OF THE LONDON BOROUGH 
OF SOUTHWARK was hereto affixed in the 
presence of: 

 

 

Authorised Signatory  

 

 

 

Executed as a Deed (but not delivered until the date of 
this Deed) by BERKELEY HOMES CAPITAL] 
acting by  

 

  

………………………………………….. 
Full Name (Director) 

……………………………………… 
Signature of Director 

  

………………………………………….. 
Full Name (Director/Secretary) 

……………………………………… 
Signature of Director/Secretary 

 

 

 

Executed as a Deed (but not delivered until the date of 
this Deed) by SAFEWAY STORES 
acting by  

 

  

………………………………………….. 
Full Name (Director) 

……………………………………… 
Signature of Director 

  

………………………………………….. 
Full Name (Director/Secretary) 

……………………………………… 
Signature of Director/Secretary 

 

 

 

 

 


